JUL 29, 2014 11:58 AM
TIP NO B-4251

FED AID NO BRZ-2237(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

ROBESON
33593.3.FD1

2:00 PM 1/9 001
JUL 15 2014 C203407
0.133 Ml

SMITH-ROWE, LLC

S & C CONSTRUCTION LLC

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC GARLAND, NC MOORESVILLE, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 37500.00 36750.00 39125.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 5500.00 6660.00 4500.00
0003  0030000000-N SP fillgGO/ng )SUB REG TIER** Lump Sum 5000.00 8880.00 6500.00
+ -L-
0004 0043000000-N 226 GRADING Lump Sum 68500.00 27750.00 32310.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.11 1.11 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 16.00 4800.00 5.55 1665.00 7.00 2100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 3.00 1200.00 11.10 4440.00 9.50 3800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 2.00 600.00 0.83 249.00 450 1350.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 27.00 540.00 38.85 777.00 40.00 800.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 76.00 42560.00 87.69 49106.40 76.00 42560.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 330 TON 113.00 37290.00 130.98 43223.40 113.00 37290.00
0012 1575000000-E 620 ASP FOR PLANT MIX 45 TON 625.00 28125.00 738.15 33216.75 625.00 28125.00
0013 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 100.00 1500.00 55.50 832.50 45.00 675.00
0014 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 1250.00 2500.00 555.00 1110.00 1500.00 3000.00
0015 2619000000-E 850 4" CONCRETE PAVED DITCH 5 SY 80.00 400.00 111.00 555.00 250.00 1250.00
0016 2752000000-E SP  GENERIC PAVING ITEM (LF) 1 LF 100.00 1100.00 55.50 610.50 55.00 605.00
SPECIAL SHOULDER BERM CURB
0017 3030000000-E 862 STL BM GUARDRAIL 3125 LF 14.95 4671.88 14.99 4684.38 14.95 4671.88
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.10 55.50 11.00 55.00
0019 3215000000-N 862 GR ANCHOR TYPE liI 4 EA 1450.00 5800.00 1082.25 4329.00 1450.00 5800.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1750.00 7000.00 2109.00 8436.00 1750.00 7000.00
0021 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 2.00 1170.00 1.11 649.35 2.25 1316.25
0022 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 2.00 8.00 7.77 31.08 7.00 28.00
0023 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 2.00 4.00 31.08 62.16 28.00 56.00
0024 4400000000-E 1110 WORK ZONE SIGNS (STAT) 300 SF 5.00 1500.00 4.83 1449.00 4.35 1305.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 6.00 864.00 5.33 767.52 4.80 691.20
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 18.50 2072.00 18.43 2064.16 16.50 1848.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,400 LF 1.45 2030.00 1.67 2338.00 1.50 2100.00
0028 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,400 LF 1.50 2100.00 1.67 2338.00 1.50 2100.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 10 EA 35.00 350.00 11.10 111.00 10.00 100.00
0030 5325600000-E 1510 6" WATER LINE 250 LF 55.00 13750.00 101.01 25252.50 20.00 5000.00
0031 5540000000-E 1515 6" VALVE 2 EA 1100.00 2200.00 1054.50 2109.00 800.00 1600.00
0032 5649000000-N 1515 RECONNECT WATER METER 1 EA 1250.00 1250.00 999.00 999.00 1500.00 1500.00
0033 5666000000-E 1515 FIRE HYDRANT 1 EA 4950.00 4950.00 4162.50 4162.50 4000.00 4000.00
0034 5691300000-E 1520 8" SANITARY GRAVITY SEWER 56 LF 95.00 5320.00 93.24 5221.44 100.00 5600.00
0035 5775000000-E 1525 4' DIA UTILITY MANHOLE 1 EA 3850.00 3850.00 2109.00 2109.00 5000.00 5000.00
0036 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 21 LF 215.00 451.50 222.00 466.20 300.00 630.00
0037 5801000000-E 1530 ABANDON 8" UTILITY PIPE 77 LF 15.00 1155.00 16.10 1239.70 10.00 770.00
0038 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 800.00 800.00 555.00 555.00 1000.00 1000.00
0039 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 750.00 750.00 555.00 555.00 500.00 500.00



JUL 29, 2014 11:58 AM

TIP NO

FED AID NO BRZ-2237(1)

B-4251

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

ROBESON
33593.3.FD1

2:00 PM 219 001
JUL 15 2014 C203407
0.133 Ml

SMITH-ROWE, LLC

S & C CONSTRUCTION LLC

DANE CONSTRUCTION, INC.

MOUNT AIRY, NC GARLAND, NC MOORESVILLE, NC
0040 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 300 LF 68.00 20400.00 91.02 27306.00 75.00 22500.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,350 LF 2.00 2700.00 2.22 2997.00 2.15 2902.50
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 22.00 3300.00 22.20 3330.00 47.00 7050.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 38.00 760.00 41.07 821.40 45.00 900.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 38.00 1900.00 35.52 1776.00 42.00 2100.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 900.00 450.00 1332.00 666.00 1150.00 575.00
0046  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 3.00 300.00 4.44 444.00 6.00 600.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 2500.00 1250.00 2331.00 1165.50 2000.00 1000.00
0048  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 2.00 400.00 5.55 1110.00 14.00 2800.00
0049  6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.22 444.00 2.15 430.00
0050 6030000000-E 1630 SILT EXCAVATION 20 CY 15.00 300.00 5.55 111.00 12.50 250.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 975 SY 1.15 1121.25 2.22 2164.50 2.50 2437.50
0052 6037000000-E SP COIR FIBER MAT 250 SY 3.30 825.00 6.66 1665.00 6.50 1625.00
0053  6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 350.00 700.00 111.00 222.00 525.00 1050.00
0054 6071012000-E SP COIR FIBER WATTLE 120 LF 8.75 1050.00 8.88 1065.60 8.00 960.00
0055 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 2300.00 1150.00 3330.00 1665.00 5000.00 2500.00
0056 6087000000-E 1660 MOWING 0.2 ACR 75.00 15.00 444.00 88.80 300.00 60.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 8.88 444.00 6.50 325.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 2331.00 582.75 1000.00 250.00
0059  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 3.00 150.00 8.88 444.00 6.50 325.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 2000.00 500.00 2775.00 693.75 1000.00 250.00
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 18.00 180.00 83.25 832.50 50.00 500.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 1.00 12.00 305.25 3663.00 125.00 1500.00
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR #ttirsirex Lump Sum 49000.00 32190.00 62905.00
(15+08.00-L-)
0064 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 10000.00 8325.00 20000.00
(15+08.00-L-)
0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 919.97 46182.49 999.00 50149.80 1055.00 52961.00
0066 8210000000-N 422 BRG APPR SLAB itk Lump Sum 17400.00 19425.00 12725.00
(15+08.00-L-)
0067 8217000000-E 425 REINF STEEL (BRIDGE) 8,576 LB 1.10 9433.60 1.48 12692.48 1.00 8576.00
0068 8364000000-E 450 HP12X53 PILES 630 LF 39.29 24752.70 48.84 30769.20 52.75 33232.50
0069 8384200000-E 450 HP14X73 GALV PILES 1,040 LF 57.78 60091.20 76.59 79653.60 66.75 69420.00
0070 8393000000-N 450 PILE REDRIVES 16 EA 345.00 5520.00 138.75 2220.00 50.00 800.00
0071 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 86.53 19079.87 91.58 20193.39 80.00 17640.00
0072 8594000000-E 876 RIPRAPB 83 TON 35.00 2905.00 46.62 3869.46 48.00 3984.00
0073 8608000000-E 876 RIP RAP II(2-0") 330 TON 38.00 12540.00 49.95 16483.50 51.25 16912.50
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 370 SY 2.00 740.00 1.48 547.60 2.75 1017.50
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6125.00 5782.00 9500.00
0076 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,210 LF 130.14 157469.40 127.65 154456.50 135.00 163350.00



JUL 29, 2014 11:58 AM ROBESON
TIP NO B-4251 33593.3.FD1 2:00 PM 3/9 001
JUL 15 2014 C203407

FED AID NO BRZ-2237(1) 0.133 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.
CONTRACT TOTAL TOTAL 758969.89 TOTAL 776270.48 TOTAL 782575.83
ROADWAY ITEMS SUB-TOTAL 337730.63 SUB-TOTAL 339512.95 SUB-TOTAL 309552.33
STRUCTURE ITEMS SUB-TOTAL 421239.26 SUB-TOTAL 436757.53 SUB-TOTAL 473023.50



JUL 29, 2014 11:58 AM
TIP NO B-4251

FED AID NO BRZ-2237(1)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

ROBESON
33593.3.FD1

2:00 PM

JUL 15 2014

0.133 Ml

4/ 9 001

C203407

S. T.WOOTEN CORPORATION

DELLINGER, INC.

T. A. LOVING COMPANY

WILSON, NC MONROE, NC GOLDSBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 39000.00 40000.00 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 6000.00 8000.00 4500.00
0003  0030000000-N SP fillgGO/ng )SUB REG TIER** Lump Sum 8500.00 8000.00 8350.00
+ -L-
0004 0043000000-N 226 GRADING Lump Sum 25000.00 68500.00 87558.08
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2.00 2.00 100.00 100.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 7.00 2100.00 16.00 4800.00 7.00 2100.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 9.50 3800.00 3.00 1200.00 9.50 3800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 4.50 1350.00 2.00 600.00 450 1350.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 40.00 800.00 27.00 540.00 40.00 800.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 76.00 42560.00 76.00 42560.00 76.00 42560.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 330 TON 113.00 37290.00 113.00 37290.00 113.00 37290.00
0012 1575000000-E 620 ASP FOR PLANT MIX 45 TON 625.00 28125.00 625.00 28125.00 625.00 28125.00
0013 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 68.00 1020.00 150.00 2250.00 36.00 540.00
0014 2570000000-N SP  MODIFIED CONCRETE FLUME 2 EA 1200.00 2400.00 1500.00 3000.00 850.00 1700.00
0015 2619000000-E 850 4" CONCRETE PAVED DITCH 5 SY 155.00 775.00 180.00 900.00 60.00 300.00
0016 2752000000-E SP  GENERIC PAVING ITEM (LF) 1 LF 75.00 825.00 150.00 1650.00 45.00 495.00
SPECIAL SHOULDER BERM CURB
0017 3030000000-E 862 STL BM GUARDRAIL 3125 LF 14.95 4671.88 14.95 4671.88 14.95 4671.88
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 11.00 55.00 11.00 55.00
0019 3215000000-N 862 GR ANCHOR TYPE liI 4 EA 1450.00 5800.00 1450.00 5800.00 1450.00 5800.00
0020 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1750.00 7000.00 1750.00 7000.00 1750.00 7000.00
0021 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 5.67 3316.95 2.00 1170.00 1.00 585.00
0022 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.00 20.00 5.00 20.00 5.00 20.00
0023 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 5.00 10.00 5.00 10.00 5.00 10.00
0024 4400000000-E 1110 WORK ZONE SIGNS (STAT) 300 SF 4.65 1395.00 4.65 1395.00 4.65 1395.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 4.90 705.60 4.90 705.60 4.90 705.60
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 18.00 2016.00 18.00 2016.00 18.00 2016.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,400 LF 1.50 2100.00 1.50 2100.00 1.50 2100.00
0028 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,400 LF 1.50 2100.00 1.50 2100.00 1.50 2100.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 10 EA 10.00 100.00 10.00 100.00 10.00 100.00
0030 5325600000-E 1510 6" WATER LINE 250 LF 82.50 20625.00 55.00 13750.00 55.00 13750.00
0031 5540000000-E 1515 6" VALVE 2 EA 1060.00 2120.00 1100.00 2200.00 1100.00 2200.00
0032 5649000000-N 1515 RECONNECT WATER METER 1 EA 2800.00 2800.00 1250.00 1250.00 1250.00 1250.00
0033 5666000000-E 1515 FIRE HYDRANT 1 EA 5050.00 5050.00 4950.00 4950.00 4950.00 4950.00
0034 5691300000-E 1520 8" SANITARY GRAVITY SEWER 56 LF 175.00 9800.00 95.00 5320.00 95.00 5320.00
0035 5775000000-E 1525 4' DIA UTILITY MANHOLE 1 EA 2650.00 2650.00 3850.00 3850.00 3850.00 3850.00
0036 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 21 LF 410.00 861.00 215.00 451.50 215.00 451.50
0037 5801000000-E 1530 ABANDON 8" UTILITY PIPE 77 LF 20.00 1540.00 15.00 1155.00 15.00 1155.00
0038 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 400.00 400.00 800.00 800.00 800.00 800.00
0039 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 800.00 800.00 750.00 750.00 750.00 750.00



JUL 29, 2014 11:58 AM ROBESON

TIP NO B-4251 33593.3.FD1 2:00 PM 5/ 9 001
JUL 15 2014 C203407
FED AID NO BRZ-2237(1) 0.133 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

S. T.WOOTEN CORPORATION DELLINGER, INC. T. A. LOVING COMPANY

WILSON, NC MONROE, NC GOLDSBORO, NC
0040 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 300 LF 71.00 21300.00 68.00 20400.00 68.00 20400.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,350 LF 2.20 2970.00 2.00 2700.00 2.25 3037.50
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 47.00 7050.00 22.00 3300.00 4.70 705.00
0043  6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 45.00 900.00 38.00 760.00 45.00 900.00
0044  6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 42.00 2100.00 38.00 1900.00 42.00 2100.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 900.00 450.00 900.00 450.00 700.00 350.00
0046  6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 4.00 400.00 3.00 300.00 4.00 400.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 950.00 475.00 2500.00 1250.00 800.00 400.00
0048  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 5.00 1000.00 7.00 1400.00 1.40 280.00
0049  6029000000-E SP SAFETY FENCE 200 LF 2.00 400.00 2.00 400.00 2.00 400.00
0050 6030000000-E 1630 SILT EXCAVATION 20 CY 12.50 250.00 15.00 300.00 12.50 250.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 975 SY 2.75 2681.25 1.00 975.00 2.75 2681.25
0052 6037000000-E SP COIR FIBER MAT 250 SY 4.25 1062.50 3.30 825.00 6.00 1500.00
0053  6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 200.00 400.00 500.00 1000.00 125.00 250.00
0054 6071012000-E SP COIR FIBER WATTLE 120 LF 9.00 1080.00 3.75 450.00 7.50 900.00
0055 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 3750.00 1875.00 2300.00 1150.00 3000.00 1500.00
0056 6087000000-E 1660 MOWING 0.2 ACR 300.00 60.00 75.00 15.00 200.00 40.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 35.00 1750.00 3.00 150.00 10.00 500.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 950.00 237.50 2000.00 500.00 800.00 200.00
0059  6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 35.00 1750.00 3.00 150.00 4.00 200.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 950.00 237.50 2000.00 500.00 500.00 125.00
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 40.00 400.00 18.00 180.00 75.00 750.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 25.00 300.00 1.00 12.00 35.00 420.00
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR #ttirsirex Lump Sum 35000.00 7000.00 43600.00
(15+08.00-L-)
0064 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 25000.00 10000.00 15000.00
(15+08.00-L-)
0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 1050.00 52710.00 1050.00 52710.00 1010.00 50702.00
0066 8210000000-N 422 BRG APPR SLAB itk Lump Sum 20000.00 28000.00 40000.00
(15+08.00-L-)
0067 8217000000-E 425 REINF STEEL (BRIDGE) 8,576 LB 1.17 10033.92 1.00 8576.00 1.19 10205.44
0068 8364000000-E 450 HP12X53 PILES 630 LF 40.00 25200.00 40.00 25200.00 48.00 30240.00
0069 8384200000-E 450 HP14X73 GALV PILES 1,040 LF 64.00 66560.00 62.00 64480.00 68.00 70720.00
0070 8393000000-N 450 PILE REDRIVES 16 EA 50.00 800.00 200.00 3200.00 10.00 160.00
0071 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 156.00 34398.00 95.00 20947.50 105.00 23152.50
0072 8594000000-E 876 RIPRAPB 83 TON 61.00 5063.00 35.00 2905.00 57.25 4751.75
0073 8608000000-E 876 RIP RAP II(2-0") 330 TON 67.00 22110.00 38.00 12540.00 62.75 20707.50
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 370 SY 4.00 1480.00 2.00 740.00 2.00 740.00
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 10000.00 5850.00
0076 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 1,210 LF 130.00 157300.00 171.00 206910.00 111.80 135278.00



JUL 29, 2014 11:58 AM ROBESON
TIP NO B-4251 33593.3.FD1 2:00 PM 6/9 001
JUL 15 2014 C203407

FED AID NO BRZ-2237(1) 0.133 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.
CONTRACT TOTAL TOTAL 786267.10 TOTAL 801410.48 TOTAL 809900.00
ROADWAY ITEMS SUB-TOTAL 324612.18 SUB-TOTAL 348201.98 SUB-TOTAL 358792.81
STRUCTURE ITEMS SUB-TOTAL 461654.92 SUB-TOTAL 453208.50 SUB-TOTAL 451107.19



JUL 29, 2014 11:58 AM ROBESON

TIP NO B-4251 33593.3.FD1 2:00 PM 719 001
JUL 15 2014 C203407
FED AID NO BRZ-2237(1) 0.133 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

THE HURLEY GROUP LLC PALMETTO INFRASTRUCTURE INC

DURHAM, NC GREENVILLE, SC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 40000.00 40000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 4000.00 6000.00
0003 0030000000-N SP BRG APP SUB REG TIER** Lump Sum 8500.00 8000.00

(15+08 -L-)
0004 0043000000-N 226 GRADING Lump Sum 65000.00 40500.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 0.01 0.01 1000.00 1000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 300 CY 9.00 2700.00 28.00 8400.00
0007 0195000000-E 265 SELECT GRANULAR MATERIAL 400 CY 28.00 11200.00 26.00 10400.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 300 SY 1.70 510.00 6.00 1800.00
0009 1220000000-E 545 INCIDENTAL STONE BASE 20 TON 23.00 460.00 120.00 2400.00
0010 1489000000-E 610 ASP CONC BASE CRS B25.0B 560 TON 76.00 42560.00 76.00 42560.00
0011 1519000000-E 610 ASP CONC SURF CRS S9.5B 330 TON 113.00 37290.00 113.00 37290.00
0012 1575000000-E 620 ASP FOR PLANT MIX 45 TON 625.00 28125.00 625.00 28125.00
0013 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 45.00 675.00 75.00 1125.00
0014 2570000000-N SPp MODIFIED CONCRETE FLUME 2 EA 850.00 1700.00 2000.00 4000.00
0015 2619000000-E 850 4" CONCRETE PAVED DITCH 5 SY 45.00 225.00 250.00 1250.00
0016 2752000000-E SP  GENERIC PAVING ITEM (LF) 11 LF 25.00 275.00 300.00 3300.00

SPECIAL SHOULDER BERM CURB
0017 3030000000-E 862 STL BM GUARDRAIL 3125 LF 13.50 4218.75 14.95 4671.88
0018 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 10.00 50.00 11.00 55.00
0019 3215000000-N 862 GRANCHOR TYPE Il 4 EA 975.00 3900.00 1450.00 5800.00
0020 3270000000-N SP GR ANCHOR TYPE 350 4 EA 1900.00 7600.00 1750.00 7000.00
0021 3656000000-E 876 GEOTEXTILE FOR DRAINGE 585 SY 2.75 1608.75 5.00 2925.00
0022 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 5.00 20.00 2.00 8.00
0023 4158000000-N 907 DISPOSE SIGN SYST WOOD 2 EA 5.00 10.00 2.00 4.00
0024 4400000000-E 1110 WORK ZONE SIGNS (STAT) 300 SF 4.65 1395.00 5.00 1500.00
0025 4410000000-E 1110 WORK ZONE SIGNS (BARR) 144 SF 4.90 705.60 6.00 864.00
0026 4445000000-E 1145 BARRICADES (TYPE Ill) 112 LF 18.00 2016.00 18.50 2072.00
0027 4685000000-E 1205 THERMO PVT MKG LINES 4"90 1,400 LF 1.50 2100.00 1.45 2030.00
0028 4686000000-E 1205 THERMO PVT MKG LINES 4"120 1,400 LF 1.50 2100.00 1.50 2100.00
0029 4900000000-N 1251 PERM RAISED PVMT MARKERS 10 EA 10.00 100.00 35.00 350.00
0030 5325600000-E 1510 6" WATER LINE 250 LF 55.00 13750.00 55.00 13750.00
0031 5540000000-E 1515 6" VALVE 2 EA 1100.00 2200.00 1100.00 2200.00
0032 5649000000-N 1515 RECONNECT WATER METER 1 EA 1250.00 1250.00 1250.00 1250.00
0033 5666000000-E 1515 FIRE HYDRANT 1 EA 4950.00 4950.00 4950.00 4950.00
0034 5691300000-E 1520 8" SANITARY GRAVITY SEWER 56 LF 95.00 5320.00 95.00 5320.00
0035 5775000000-E 1525 4' DIA UTILITY MANHOLE 1 EA 3850.00 3850.00 3850.00 3850.00
0036 5781000000-E 1525 UTILITY MANHOLE WALL, 4' DIA 21 LF 215.00 451.50 215.00 451.50
0037 5801000000-E 1530 ABANDON 8" UTILITY PIPE 77 LF 15.00 1155.00 15.00 1155.00
0038 5815500000-N 1530 REMOVE FIRE HYDRANT 1 EA 800.00 800.00 800.00 800.00

0039 5816000000-N 1530 ABANDON UTILITY MANHOLE 1 EA 750.00 750.00 750.00 750.00



JUL 29, 2014 11:58 AM ROBESON

TIP NO B-4251 33593.3.FD1 2:00 PM 8/ 9 001
JUL 15 2014 C203407
FED AID NO BRZ-2237(1) 0.133 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.

THE HURLEY GROUP LLC PALMETTO INFRASTRUCTURE INC

DURHAM, NC GREENVILLE, SC
0040 5871500000-E 1550 8" TRENCHLESS INSTALL (IN SOIL) 300 LF 68.00 20400.00 68.00 20400.00
0041 6000000000-E 1605 TEMPORARY SILT FENCE 1,350 LF 1.90 2565.00 2.85 3847.50
0042 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 52.00 7800.00 65.00 9750.00
0043 6009000000-E 1610 EROS CONTRL STONE CL B 20 TON 52.00 1040.00 100.00 2000.00
0044 6012000000-E 1610 SEDIMENT CONTROL STONE 50 TON 48.00 2400.00 75.00 3750.00
0045 6015000000-E 1615 TEMPORARY MULCHING 0.5 ACR 4000.00 2000.00 2250.00 1125.00
0046 6018000000-E 1620 SEED FOR TEMP SEEDING 100 LB 5.00 500.00 6.00 600.00
0047 6021000000-E 1620 FERT FOR TEMP SEEDING 0.5 TON 3000.00 1500.00 2000.00 1000.00
0048 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 0.01 2.00 16.00 3200.00
0049 6029000000-E SP SAFETY FENCE 200 LF 1.90 380.00 3.00 600.00
0050 6030000000-E 1630 SILT EXCAVATION 20 CY 9.00 180.00 45.00 900.00
0051 6036000000-E 1631 MATTING FOR EROS CONTROL 975 SY 2.25 2193.75 3.50 3412.50
0052 6037000000-E SP COIR FIBER MAT 250 SY 9.50 2375.00 8.00 2000.00
0053 6070000000-N 1639 SPECIAL STILLING BASINS 2 EA 0.01 0.02 890.00 1780.00
0054 6071012000-E SP COIR FIBER WATTLE 120 LF 7.00 840.00 12.00 1440.00
0055 6084000000-E 1660 SEEDING AND MULCHING 0.5 ACR 9400.00 4700.00 3500.00 1750.00
0056 6087000000-E 1660 MOWING 0.2 ACR 200.00 40.00 150.00 30.00
0057 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 6.00 300.00
0058 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 3800.00 950.00 2450.00 612.50
0059 6096000000-E 1662 SEED FOR SUPP SEEDING 50 LB 5.00 250.00 5.00 250.00
0060 6108000000-E 1665 FERTILIZER TOPDRESSING 0.25 TON 3000.00 750.00 1750.00 437.50
0061 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 35.00 350.00 65.00 650.00
0062 6117000000-N SP RESPONSE FOR EROS CONTROL 12 EA 0.01 0.12 200.00 2400.00
STRUCTURE ITEMS
0063 8035000000-N 402 REMV EXIST STR ik Lump Sum 50000.00 40000.00
(15+08.00-L-)
0064 8121000000-N 412 UNCL STR EXCAV STA #***x Lump Sum 9500.00 10000.00
(15+08.00-L-)
0065 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 50.2 CY 950.00 47690.00 1200.00 60240.00
0066 8210000000-N 422 BRG APPR SLAB *ikeick Lump Sum 19000.00 20000.00
(15+08.00-L-)
0067 8217000000-E 425 REINF STEEL (BRIDGE) 8,576 LB 0.85 7289.60 1.50 12864.00
0068 8364000000-E 450 HP12X53 PILES 630 LF 43.00 27090.00 75.00 47250.00
0069 8384200000-E 450 HP14X73 GALV PILES 1,040 LF 75.00 78000.00 85.00 88400.00
0070 8393000000-N 450 PILE REDRIVES 16 EA 260.00 4160.00 150.00 2400.00
0071 8505000000-E 460 VERT CONC BARRIER RAIL 2205 LF 65.00 14332.50 80.00 17640.00
0072 8594000000-E 876 RIPRAPB 83 TON 52.00 4316.00 75.00 6225.00
0073 8608000000-E 876 RIP RAP I (2'-0") 330 TON 55.00 18150.00 80.00 26400.00
0074 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 370 SY 2.50 925.00 6.00 2220.00
0075 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 8000.00 7400.00
0076 8762000000-E 430 3-0"X1-9"PRESTR SLABS 1,210 LF 138.00 166980.00 140.00 169400.00



JUL 29, 2014 11:58 AM

ROBESON

TIP NO B-4251 33593.3.FD1 2:00 PM 9/ 9 001
JUL 15 2014 C203407
FED AID NO BRZ-2237(1) 0.133 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #94 OVER OLD FIELD SWAMP ON SR-2237.
CONTRACT TOTAL TOTAL 810669.60 TOTAL 872680.38
ROADWAY ITEMS SUB-TOTAL 355236.50 SUB-TOTAL 362241.38
STRUCTURE ITEMS SUB-TOTAL 455433.10 SUB-TOTAL 510439.00
BIDDERS IN ORDER CONTRACT TOTAL
SMITH-ROWE, LLC 1 758969.89
S & C CONSTRUCTION LLC 2 776270.48
DANE CONSTRUCTION, INC. 3 782575.83
S. T. WOOTEN CORPORATION 4 786267.10
DELLINGER, INC. 5 801410.48
T. A. LOVING COMPANY 6 809900.00
THE HURLEY GROUP LLC 7 810669.60
PALMETTO INFRASTRUCTURE INC 8 872680.38



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 1/ 13 002
JUL 15 2014 C203408
0.207 MI

SANFORD CONTRACTORS, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

SANFORD, NC MOUNT AIRY, NC MONROE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 90337.00 91500.00 92000.00
0002  0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 10000.00 11000.00 15000.00
0003 0029000000-N SP  REINF BRG APPR *iees Lump Sum 24536.92 22000.00 22000.00

(20+03.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 285419.54 263000.00 148000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 6000.00 6000.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 27.00 5400.00 16.00 3200.00 8.00 1600.00
0007 0194000000-E SP  SELECT GRANULAR MATL, CLASS Ii 4,000 CY 19.93 79720.00 11.00 44000.00 13.20 52800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,100 SY 245 5145.00 1.40 2940.00 2.80 5880.00
0009  0199000000-E SP  TEMPORARY SHORING 497 SF 25.96 12902.12 61.45 30540.65 65.00 32305.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 12 TON 60.71 728.52 30.00 360.00 40.00 480.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 36 SY 3.05 109.80 4.00 144.00 5.00 180.00
0012 0335200000-E 305 15" DRAINAGE PIPE 52 LF 55.59 2890.68 35.00 1820.00 28.00 1456.00
0013  0366000000-E 310 15"RC PIPE CULV Il 56 LF 24.99 1399.44 38.00 2128.00 30.00 1680.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 1,100 TON 26.28 28908.00 28.00 30800.00 28.00 30800.00
0015  1275000000-E 600 PRIME COAT 740 GAL 3.00 2220.00 3.00 2220.00 3.00 2220.00
0016 1330000000-E 607 INCIDENTAL MILLING 180 SY 10.00 1800.00 8.40 1512.00 25.00 4500.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.08 360 TON 69.00 24840.00 69.00 24840.00 69.00 24840.00
0018  1498000000-E 610 ASP CONC INTR CRS 119.0B 170 TON 79.00 13430.00 79.00 13430.00 79.00 13430.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.58 750 TON 69.00 51750.00 69.00 51750.00 69.00 51750.00
0020  1575000000-E 620 ASP FOR PLANT MIX 70 TON 675.00 47250.00 675.00 47250.00 675.00 47250.00
0021  2000000000-N 806 RIGHT OF WAY MARKERS 6 EA 325.00 1950.00 200.00 1200.00 400.00 2400.00
0022  2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 3214.39 12857.56 1350.00 5400.00 1700.00 6800.00
0023  2308000000-E 840 MASNRY DRAINAGE STRUCT 374 LF 993.58 3715.99 200.00 748.00 350.00 1309.00
0024 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 642.00 2568.00 325.00 1300.00 550.00 2200.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 65 LF 50.00 3250.00 60.00 3900.00 50.00 3250.00
0026 3030000000-E 862 STL BM GUARDRAIL 400 LF 15.00 6000.00 15.00 6000.00 15.00 6000.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 11.00 110.00 11.00 110.00 11.00 110.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 1700.00 6800.00 1700.00 6800.00 1700.00 6800.00
0029 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1475.00 5900.00 1475.00 5900.00 1475.00 5900.00
0030  3360000000-E 863 REMOVE EXISTING GUARDRAIL 890 LF 1.00 890.00 1.00 890.00 1.00 890.00
0031 3380000000-E 862 TEMP STL BM GUARDRAIL 550 LF 7.25 3987.50 7.25 3987.50 7.25 3987.50
0032 3387000000-N 862 ;E)MP GDRL ANCH UNITS *+ex 4 EA 850.00 3400.00 850.00 3400.00 850.00 3400.00
0033  3389100000-N SP  TEMP GDRL ANCH UNITS 350 EA 900.00 2700.00 900.00 2700.00 900.00 2700.00
0034 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) EA 12000.00 12000.00 12000.00 12000.00 12000.00 12000.00

IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)
0035 3649000000-E 876 RIP RAP, CLASS B 29 TON 43.00 1247.00 37.00 1073.00 47.00 1363.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 797 SY 1.03 820.91 1.75 1394.75 3.50 2789.50
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 77 LF 7.00 539.00 7.00 539.00 7.00 539.00
0038  4096000000-N 904 SIGN ERECTION, TYPE D EA 90.00 180.00 90.00 180.00 90.00 180.00
0039 4102000000-N 904 SIGN ERECTION, TYPE E EA 80.00 80.00 80.00 80.00 80.00 80.00



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 2/ 13 002
JUL 15 2014 C203408
0.207 MI

SANFORD CONTRACTORS, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

SANFORD, NC MOUNT AIRY, NC MONROE, NC
0040 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 1 EA 275.00 275.00 275.00 275.00 275.00 275.00
(D)
0041  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 2 EA 1.00 2.00 1.00 2.00 1.00 2.00
0042  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 1.00 1.00 1.00 1.00 1.00 1.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 128 SF 5.00 640.00 5.00 640.00 5.00 640.00
0044  4405000000-E 1110 WORK ZONE SIGNS (PORT) 9 SF 8.50 816.00 12.00 1152.00 8.50 816.00
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 5.00 180.00 5.00 180.00 5.00 180.00
0046  4430000000-N 1130 DRUMS 20 EA 39.00 780.00 60.00 1200.00 50.00 1000.00
0047  4435000000-N 1135 CONES 10 EA 16.00 160.00 40.00 400.00 20.00 200.00
0048  4445000000-E 1145 BARRICADES (TYPE IIl) 64 LF 20.00 1280.00 20.00 1280.00 20.00 1280.00
0049  4455000000-N 1150 FLAGGER 60 DAY 160.00 9600.00 170.00 10200.00 100.00 6000.00
0050  4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 10.00 350.00 15.00 525.00 15.00 525.00
0051  4685000000-E 1205 THERMO PVT MKG LINES 490 2,626 LF 1.50 3939.00 0.80 2100.80 0.80 2100.80
0052  4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,626 LF 1.50 3939.00 0.85 2232.10 0.85 2232.10
0053 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 728 LF 2.00 1456.00 3.00 2184.00 3.00 2184.00
(mn
0054 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 724 LF 1.50 1086.00 2.85 2063.40 2.85 2063.40
(Iv)
0055 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,952 LF 0.40 8380.80 0.30 6285.60 0.30 6285.60
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS 19 EA 10.00 190.00 20.00 380.00 20.00 380.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.10 6300.00 1.75 5250.00 2.10 6300.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 43.00 6450.00 22.00 3300.00 49.00 7350.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 43.00 7095.00 22.00 3630.00 47.00 7755.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 400 TON 35.50 14200.00 20.00 8000.00 45.00 18000.00
0061 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 700.00 1400.00 900.00 1800.00 700.00 1400.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00 2.00 400.00 5.00 1000.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 800.00 800.00 875.00 875.00 800.00 800.00
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 250 LF 16.56 4140.00 7.00 1750.00 14.00 3500.00
0065 6029000000-E SP  SAFETY FENCE 800 LF 1.80 1440.00 2.00 1600.00 1.80 1440.00
0066 6030000000-E 1630 SILT EXCAVATION 220 CY 12.69 2791.80 3.00 660.00 20.00 4400.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 5200 SY 2.45 12740.00 0.90 4680.00 2.45 12740.00
0068 6037000000-E SP  COIR FIBER MAT 375 SY 6.40 2400.00 3.00 1125.00 6.40 2400.00
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 3.85 4620.00 2.00 2400.00 3.85 4620.00
0070 6048000000-E SP  FLOAT TURBIDITY CURTAIN 75 SY 10.70 802.50 25.00 1875.00 34.00 2550.00
0071 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 900.00 3600.00 350.00 1400.00 500.00 2000.00
0072 6071010000-E SP  WATTLE 80 LF 6.00 480.00 10.00 800.00 6.00 480.00
0073 6071020000-E SP  POLYACRYLAMIDE (PAM) 30 LB 10.00 300.00 7.20 216.00 10.00 300.00
0074 6071030000-E 1640 COIR FIBER BAFFLE 135 LF 6.50 877.50 7.00 945.00 6.50 877.50
0075 6071050000-E SP  *"SKIMMER 1 EA 1111.88 1111.88 900.00 900.00 975.00 975.00
(1-1/2")
0076 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1700.00 3400.00 1600.00 3200.00 1700.00 3400.00
0077 6087000000-E 1660 MOWING 1 ACR 200.00 200.00 75.00 75.00 200.00 200.00



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 3/ 13 002
JUL 15 2014 C203408
0.207 MI

SANFORD CONTRACTORS, INC.

SMITH-ROWE, LLC

DELLINGER, INC.

SANFORD, NC MOUNT AIRY, NC MONROE, NC
0078 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 3.00 150.00 10.00 500.00
0079 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 1100.00 275.00 800.00 200.00
0080 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 4.00 300.00 2.00 150.00 4.00 300.00
0081 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 500.00 1000.00 750.00 1500.00 500.00 1000.00
0082  6114500000-N 1667 SPECIALIZED HAND MOWING 10 VIHR 65.00 650.00 18.00 180.00 65.00 650.00
0083  6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 400.00 10000.00 1.00 25.00 400.00 10000.00
0084 6129000000-E 1670 WETLAND REFORESTATION 0.34 ACR 5000.00 1700.00 7500.00 2550.00 5000.00 1700.00
0085 6135000000-E SP SIES'I\?IEI\TG'C EROSION CONTROL ITEM (ACR) 0.34 ACR 400.00 136.00 600.00 204.00 400.00 136.00
0086 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR) 0.34 ACR 400.00 136.00 600.00 204.00 400.00 136.00
RIPPING
STRUCTURE ITEMS
0087 8007000000-N SP  CM&R TEMP STR ##irsiekies Lump Sum 266160.00 424100.00 336000.00
(20+03.00-L-)
0088 8017000000-N SP  CM&R TEMP ACCESS *##tkitinek Lump Sum 1.07 1.00 15000.00
(20+03.00-L-)
0089  8049000000-N SP  REMV EXIST STR ##stieiek Lump Sum 76810.00 55200.00 95000.00
(20+03.00-L-)
0090 8112730000-N 450 PDA TESTING 2 EA 2750.00 5500.00 3100.00 6200.00 3000.00 6000.00
0091 8121000000-N 412 UNCL STR EXCAV STA ek Lump Sum 3386.00 4500.00 15000.00
(20+03.00-L-)
0092 8147000000-E 420 REINF CONCRETE DECK SLAB 6,383 SF 32.79 209298.57 27.90 178085.70 37.00 236171.00
0093 8161000000-E 420 GROOVING BRIDGE FLOORS 6,595 SF 0.93 6133.35 0.72 4748.40 0.75 4946.25
0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 68.8 CY 831.86 57231.97 927.42 63806.50 930.00 63984.00
0095 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 39220.47 32100.00 40000.00
(20+03.00-L-)
0096 8217000000-E 425 REINF STEEL (BRIDGE) 9,732 LB 1.04 10121.28 1.12 10899.84 1.00 9732.00
0097 8259000000-E 430 36" PRESTR CONCRETE GIRDR 887.5 LF 131.03 116289.13 153.57 136293.38 175.00 155312.50
0098  8364000000-E 450 HP12X53 PILES 700 LF 46.39 32473.00 39.26 27482.00 42.00 29400.00
0099 8384200000-E 450 HP14X73 GALV PILES 870 LF 59.21 51512.70 58.51 50903.70 60.00 52200.00
0100 8393000000-N 450 PILE REDRIVES 22 EA 10.10 222.20 345.00 7590.00 150.00 3300.00
0101 8503000000-E 460 CONCRETE BARRIER RAIL 358.83 LF 68.08 24429.15 82.05 29442.00 70.00 25118.10
0102 8608000000-E 876 RIP RAP Il (2-0") 315 TON 47.05 14820.75 50.12 15787.80 60.00 18900.00
0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 345 SY 2.02 696.90 2.22 765.90 3.50 1207.50
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 4815.00 6100.00 10000.00
CONTRACT TOTAL TOTAL 1806750.00 TOTAL 1837264.02 TOTAL 1851415.75
ROADWAY ITEMS SUB-TOTAL 887628.46 SUB-TOTAL 783257.80 SUB-TOTAL 734144.40
STRUCTURE ITEMS SUB-TOTAL 919121.54 SUB-TOTAL 1054006.22 SUB-TOTAL 1117271.35



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 4/ 13 002
JUL 15 2014 C203408
0.207 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION

0002  0000400000-N 801 CONSTRUCTION SURVEYING

0003 0029000000-N SP  REINF BRG APPR *iees
(20+03.00-L-)

0004 0043000000-N 226 GRADING

0005 0050000000-E 226 SUPP CLEARING & GRUBBING

0006 0057000000-E 226 UNDERCUT EXCAVATION

0007  0194000000-E SP  SELECT GRANULAR MATL, CLASS Ii

0008  0196000000-E 270 GEOTEXTILE SOIL STABILIZATION

0009  0199000000-E SP  TEMPORARY SHORING

0010 0318000000-E 300 FND CONDIT MATL MINOR STRS

0011 0320000000-E 300 FND CONDIT GEOTEXTILE

0012 0335200000-E 305 15" DRAINAGE PIPE

0013  0366000000-E 310 15"RC PIPE CULV Il

0014 1121000000-E 520 AGGREGATE BASE COURSE

0015 1275000000-E 600 PRIME COAT

0016 1330000000-E 607 INCIDENTAL MILLING

0017  1489000000-E 610 ASP CONC BASE CRS B25.0

0018  1498000000-E 610 ASP CONC INTR CRS 119.0B

0019  1519000000-E 610 ASP CONC SURF CRS $9.58

0020 1575000000-E 620 ASP FOR PLANT MIX

0021  2000000000-N 806 RIGHT OF WAY MARKERS

0022  2286000000-N 840 MASNRY DRAINAGE STRUCT

0023  2308000000-E 840 MASNRY DRAINAGE STRUCT

0024 2367000000-N 840 FRAME W/2GRTS 840.29 STD

0025 2556000000-E 846 SHOULDER BERM GUTTER

0026  3030000000-E 862 STL BM GUARDRAIL

0027  3150000000-N 862 ADDIT GUARDRAIL POSTS

0028 3270000000-N SP  GR ANCHOR TYPE 350

0029  3317000000-N 862 GR ANCHOR TYPE B-77

0030  3360000000-E 863 REMOVE EXISTING GUARDRAIL

0031 3380000000-E 862 TEMP STL BM GUARDRAIL

0032 3387000000-N 862 TEMP GDRL ANCH UNITS **s

)

0033 3389100000-N SP TEMP GDRL ANCH UNITS 350

0034 3435000000-N SP GENERIC GUARDRAIL ITEM (EA)
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)
0035 3649000000-E 876 RIP RAP, CLASS B
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN
0038 4096000000-N 904 SIGN ERECTION, TYPE D

0039 4102000000-N 904 SIGN ERECTION, TYPE E

Lump Sum
Lump Sum
Lump Sum

Lump Sum

1 ACR
200 CY
4,000 CY

2,100
497

SY
SF

12 TON

36
52
56

SY
LF
LF

1,100 TON
740 GAL

180

SY

360 TON
170 TON
750 TON

70 TON

6
4
3.74

65
400
10

890
550

EA
EA
LF
EA
LF
LF
EA
EA
EA
LF
LF
EA

EA
EA

29 TON

797
7

SY
LF
EA
EA

93595.00

9600.00

22000.00

286000.00

1.00 1.00
16.00 3200.00
11.00 44000.00
1.40 2940.00
81.24 40376.28
30.00 360.00
4.00 144.00
35.00 1820.00
38.00 2128.00
28.00 30800.00
3.00 2220.00
8.40 1512.00
69.00 24840.00
79.00 13430.00
69.00 51750.00
675.00 47250.00
250.00 1500.00
1350.00 5400.00
200.00 748.00
325.00 1300.00
35.00 2275.00
16.00 6400.00
15.00 150.00
2000.00 8000.00
1550.00 6200.00
1.25 1112.50
10.00 5500.00
1000.00 4000.00
1000.00 3000.00
5500.00 5500.00
37.00 1073.00
1.75 1394.75
3.88 298.76
85.00 170.00
60.00 60.00

93500.00

9600.00

28650.00

336054.74

1.00 1.00
8.00 1600.00
13.20 52800.00
2.80 5880.00
31.80 15804.60
30.00 360.00
2.00 72.00
28.00 1456.00
30.00 1680.00
28.00 30800.00
3.00 2220.00
18.95 3411.00
69.00 24840.00
79.00 13430.00
69.00 51750.00
675.00 47250.00
150.00 900.00
1700.00 6800.00
350.00 1309.00
550.00 2200.00
35.00 2275.00
15.00 6000.00
11.00 110.00
1700.00 6800.00
1475.00 5900.00
1.00 890.00
7.25 3987.50
850.00 3400.00
900.00 2700.00
12000.00 12000.00
47.00 1363.00
3.50 2789.50
7.00 539.00
90.00 180.00
80.00 80.00

100000.00

12000.00

30000.00

200000.00

1.00 1.00
8.00 1600.00
13.20 52800.00
2.80 5880.00
42.00 20874.00
65.00 780.00
7.00 252.00
28.00 1456.00
30.00 1680.00
28.00 30800.00
3.00 2220.00
69.00 12420.00
79.00 28440.00
79.00 13430.00
85.00 63750.00
675.00 47250.00
200.00 1200.00
1700.00 6800.00
350.00 1309.00
350.00 1400.00
45.00 2925.00
16.00 6400.00
15.00 150.00
2000.00 8000.00
1550.00 6200.00
1.25 1112.50
10.00 5500.00
1000.00 4000.00
1000.00 3000.00
5500.00 5500.00
47.00 1363.00
3.50 2789.50
7.00 539.00
90.00 180.00
80.00 80.00



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 5/ 13 002
JUL 15 2014 C203408
0.207 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0040 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD
D
0041 4155000000-N 907 (DI)SPOSE SIGN SYST U-CHAN
0042  4192000000-N 907 DISPOSE SUPPORT, U-CHAN
0043  4400000000-E 1110 WORK ZONE SIGNS (STAT)
0044  4405000000-E 1110 WORK ZONE SIGNS (PORT)
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR)
0046  4430000000-N 1130 DRUMS
0047  4435000000-N 1135 CONES
0048  4445000000-E 1145 BARRICADES (TYPE IIl)
0049  4455000000-N 1150 FLAGGER
0050 4650000000-N 1251 TEMP RAISED PVMT MRKS
0051 4685000000-E 1205 THERMO PVT MKG LINES 4"90
0052 4686000000-E 1205 THERMO PVT MKG LINES 4"120
0053 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE **
Il
0054 4770000000-E 1205 51")COLD APPL PLSTIC LINES TYPE **
(v)
0055 4810000000-E 1205 PAINT PVMT MARKINGS 4"
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS
0057 6000000000-E 1605 TEMPORARY SILT FENCE
0058 6006000000-E 1610 EROS CONTRL STONE CL A
0059  6009000000-E 1610 EROS CONTRL STONE CL B
0060 6012000000-E 1610 SEDIMENT CONTROL STONE
0061 6015000000-E 1615 TEMPORARY MULCHING
0062 6018000000-E 1620 SEED FOR TEMP SEEDING
0063 6021000000-E 1620 FERT FOR TEMP SEEDING
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS
0065 6029000000-E SP SAFETY FENCE
0066 6030000000-E 1630 SILT EXCAVATION
0067 6036000000-E 1631 MATTING FOR EROS CONTROL
0068 6037000000-E SP COIR FIBER MAT
0069 6042000000-E 1632 1/4" HARDWARE CLOTH
0070 6048000000-E SP  FLOAT TURBIDITY CURTAIN
0071 6070000000-N 1639 SPECIAL STILLING BASINS
0072 6071010000-E SP  WATTLE
0073 6071020000-E SP POLYACRYLAMIDE (PAM)
0074 6071030000-E 1640 COIR FIBER BAFFLE
0075 6071050000-E SP  ** SKIMMER
(1-1/2")
0076  6084000000-E 1660 SEEDING AND MULCHING

0077 6087000000-E 1660 MOWING

1 EA 125.00 125.00

2 EA 7.00 14.00

1 EA 5.00 5.00
128 SF 5.70 729.60
96 SF 5.70 547.20
36 SF 4.90 176.40
20 EA 21.00 420.00
10 EA 9.50 95.00
64 LF 20.00 1280.00
60 DAY 150.00 9000.00
35 EA 15.00 525.00
2,626 LF 0.80 2100.80
2,626 LF 0.85 2232.10
728 LF 3.00 2184.00
724 LF 2.85 2063.40
20,952 LF 0.30 6285.60
19 EA 20.00 380.00
3,000 LF 1.75 5250.00
150 TON 22.00 3300.00
165 TON 22.00 3630.00
400 TON 20.00 8000.00
2 ACR 900.00 1800.00
200 LB 2.00 400.00
1 TON 875.00 875.00
250 LF 7.00 1750.00
800 LF 2.00 1600.00
220 CY 3.00 660.00
5,200 SY 0.90 4680.00
375 SY 3.00 1125.00
1,200 LF 2.00 2400.00
75 SY 25.00 1875.00

4 EA 575.00 2300.00

80 LF 7.00 560.00
30 LB 7.20 216.00
135 LF 7.00 945.00
1 EA 900.00 900.00

2 ACR 1600.00 3200.00

1 ACR 75.00 75.00

275.00 275.00
1.00 2.00
1.00 1.00
5.00 640.00
21.00 2016.00
5.00 180.00
50.00 1000.00
20.00 200.00
20.00 1280.00
275.00 16500.00
10.00 350.00
0.95 2494.70
1.00 2626.00
3.25 2366.00
3.50 2534.00
0.28 5866.56
25.00 475.00
2.10 6300.00
49.00 7350.00
47.00 7755.00
45.00 18000.00
700.00 1400.00
5.00 1000.00
800.00 800.00
10.00 2500.00
1.80 1440.00
12.50 2750.00
2.45 12740.00
6.40 2400.00
3.85 4620.00
10.00 750.00
250.00 1000.00
6.00 480.00
10.00 300.00
6.50 877.50
975.00 975.00
1700.00 3400.00

200.00 200.00

275.00 275.00
1.00 2.00
1.00 1.00
5.00 640.00
8.50 816.00
5.00 180.00

45.00 900.00
28.00 280.00
20.00 1280.00
245.00 14700.00
10.00 350.00
0.95 2494.70
1.00 2626.00
3.25 2366.00
3.50 2534.00
0.28 5866.56
25.00 475.00
2.75 8250.00
49.00 7350.00
47.00 7755.00
45.00 18000.00
2750.00 5500.00
6.00 1200.00
3600.00 3600.00
12.00 3000.00
3.00 2400.00
12.50 2750.00
2.45 12740.00
11.00 4125.00
3.50 4200.00
32.00 2400.00
850.00 3400.00
15.00 1200.00
12.00 360.00
14.00 1890.00
1500.00 1500.00
3200.00 6400.00
250.00 250.00



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 6/ 13 002
JUL 15 2014 C203408
0.207 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

T. A. LOVING COMPANY

GOLDSBORO, NC

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

1661 SEED FOR REPAIR SEEDING
1661 FERT FOR REPAIR SEEDING
1662 SEED FOR SUPP SEEDING
1665 FERTILIZER TOPDRESSING
1667 SPECIALIZED HAND MOWING

0078 6090000000-E
0079 6093000000-E
0080 6096000000-E
0081 6108000000-E
0082 6114500000-N

0083 6117000000-N SP RESPONSE FOR EROS CONTROL

0084 6129000000-E 1670 WETLAND REFORESTATION

0085 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR)
DISKING

0086 6135000000-E SP GENERIC EROSION CONTROL ITEM (ACR)
RIPPING

STRUCTURE ITEMS

0087 8007000000-N SP  CM&R TEMP STR #kesexnns
(20+03.00-L-)

0088 8017000000-N SP  CM&R TEMP ACCESS *+siik
(20+03.00-L-)

0089  8049000000-N SP  REMV EXIST STR #skecex
(20+03.00-L-)

0090 8112730000-N 450 PDA TESTING

412 UNCL STR EXCAV STA *kex
(20+03.00-L-)

0091 8121000000-N

0092 8147000000-E 420 REINF CONCRETE DECK SLAB

0093 8161000000-E 420 GROOVING BRIDGE FLOORS

0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE)

0095 8210000000-N 422 BRG APPR SLAB *¥rxirtiixk
(20+03.00-L-)

0096 8217000000-E 425 REINF STEEL (BRIDGE)

0097 8259000000-E 430 36" PRESTR CONCRETE GIRDR

0098 8364000000-E 450 HP12X53 PILES

0099 8384200000-E 450 HP14X73 GALV PILES

0100 8393000000-N 450 PILE REDRIVES

0101 8503000000-E 460 CONCRETE BARRIER RAIL

0102 8608000000-E 876 RIP RAP Il (2-0")

0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE

0104 8657000000-N 430 ELASTOMERIC BEARINGS
CONTRACT TOTAL

ROADWAY ITEMS
STRUCTURE ITEMS

50 LB
0.25 TON
75 LB
2 TON
10 VHR
25 EA
0.34 ACR
0.34 ACR

0.34 ACR

Lump Sum
Lump Sum
Lump Sum

2 EA
Lump Sum

6,383 SF
6,595 SF
68.8 CY

Lump Sum

9,732 LB
8875 LF
700 LF
870 LF
22 EA
358.83 LF
315 TON
345 SY
Lump Sum

3.00 150.00
1100.00 275.00
2.00 150.00
750.00 1500.00
18.00 180.00
75.00 1875.00
10000.00 3400.00
600.00 204.00
600.00 204.00
355000.00

45000.00

62955.00

1500.00 3000.00
15000.00

29.00 185107.00
0.67 4418.65
1350.00 92880.00
26845.00

1.00 9732.00
120.00 106500.00
48.25 33775.00
72.25 62857.50
50.00 1100.00
80.85 29011.41
52.45 16521.75
3.00 1035.00
7500.00

TOTAL 1871928.70
SUB-TOTAL 813690.39

SUB-TOTAL 1058238.31

10.00 500.00
800.00 200.00
4.00 300.00
500.00 1000.00
65.00 650.00
100.00 2500.00
5000.00 1700.00
400.00 136.00
400.00 136.00
301150.00

1.00

50550.00

2150.00 4300.00
6600.00

33.50 213830.50
1.02 6726.90
890.00 61232.00
50450.00

1.35 13138.20
132.75 117815.63
45.00 31500.00
72.00 62640.00
25.00 550.00
74.00 26553.42
60.25 18978.75
2.50 862.50
5650.00

TOTAL 1876877.00
SUB-TOTAL 904348.10
SUB-TOTAL 972528.90

6.00 300.00
2250.00 562.50
6.00 450.00
2100.00 4200.00
50.00 500.00
250.00 6250.00
20000.00 6800.00
5500.00 1870.00
5500.00 1870.00
240000.00

100.00

100000.00

4500.00 9000.00
10000.00

32.00 204256.00
2.00 13190.00
1250.00 86000.00
45000.00

2.00 19464.00
165.00 146437.50
75.00 52500.00
85.00 73950.00
350.00 7700.00
90.00 32294.70
75.00 23625.00
4.00 1380.00
10000.00

TOTAL 1915836.96
SUB-TOTAL 840939.76
SUB-TOTAL 1074897.20



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 7113 002
JUL 15 2014 C203408
0.207 MI

S. T.WOOTEN CORPORATION

CAROLINA BRIDGE CO., INC.

HRI INC DBA HRI BRIDGE COMPANY

WILSON, NC ORANGEBURG, SC STATE COLLEGE, PA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 100000.00 117030.41 127000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 12000.00 25128.47 24000.00
0003  0029000000-N SP  REINF BRG APPR ##iiiex Lump Sum 37000.00 21547.49 48000.00

(20+03.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 203250.00 302679.20 220000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 2500.00 2500.00 27.97 27.97 5000.00 5000.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 15.00 3000.00 29.16 5832.00 36.00 7200.00
0007 0194000000-E SP  SELECT GRANULAR MATL, CLASS III 4,000 CY 14.50 58000.00 11.89 47560.00 25.00 100000.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,100 SY 2.05 4305.00 3.54 7434.00 2.00 4200.00
0009 0199000000-E SP TEMPORARY SHORING 497 SF 60.00 29820.00 57.22 28438.34 80.00 39760.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 12 TON 30.50 366.00 40.56 486.72 35.00 420.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 36 SY 1.80 64.80 6.57 236.52 2.80 100.80
0012 0335200000-E 305 15" DRAINAGE PIPE 52 LF 55.00 2860.00 88.70 4612.40 110.00 5720.00
0013 0366000000-E 310 15" RC PIPE CULV Il 56 LF 58.00 3248.00 69.05 3866.80 140.00 7840.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 1,100 TON 26.55 29205.00 42.07 46277.00 43.00 47300.00
0015 1275000000-E 600 PRIME COAT 740 GAL 3.00 2220.00 10.40 7696.00 3.00 2220.00
0016 1330000000-E 607 INCIDENTAL MILLING 180 SY 18.95 3411.00 25.00 4500.00 28.00 5040.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 360 TON 69.00 24840.00 97.65 35154.00 69.00 24840.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 170 TON 79.00 13430.00 104.00 17680.00 79.00 13430.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 750 TON 69.00 51750.00 89.20 66900.00 69.00 51750.00
0020 1575000000-E 620 ASP FOR PLANT MIX 70 TON 675.00 47250.00 620.35 43424.50 675.00 47250.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 6 EA 250.00 1500.00 1170.48 7022.88 200.00 1200.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 2500.00 10000.00 1706.35 6825.40 1500.00 6000.00
0023 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.74 LF 250.00 935.00 789.26 2951.83 250.00 935.00
0024 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 600.00 2400.00 1031.41 4125.64 350.00 1400.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 65 LF 30.00 1950.00 87.55 5690.75 55.00 3575.00
0026 3030000000-E 862 STL BM GUARDRAIL 400 LF 16.00 6400.00 16.00 6400.00 15.00 6000.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 15.00 150.00 15.00 150.00 11.00 110.00
0028 3270000000-N SP  GR ANCHOR TYPE 350 4 EA 2000.00 8000.00 2000.00 8000.00 1700.00 6800.00
0029 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1550.00 6200.00 1550.00 6200.00 1475.00 5900.00
0030 3360000000-E 863 REMOVE EXISTING GUARDRAIL 890 LF 1.25 1112.50 1.25 1112.50 1.00 890.00
0031 3380000000-E 862 TEMP STL BM GUARDRAIL 550 LF 10.00 5500.00 10.00 5500.00 7.25 3987.50
0032 3387000000-N 862 ZE)MP GDRL ANCH UNITS *xxsik 4 EA 1000.00 4000.00 1000.00 4000.00 850.00 3400.00
0033 3389100000-N SP  TEMP GDRL ANCH UNITS 350 EA 1000.00 3000.00 1000.00 3000.00 900.00 2700.00
0034 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) EA 5500.00 5500.00 5500.00 5500.00 12000.00 12000.00

IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)
0035 3649000000-E 876 RIP RAP, CLASS B 29 TON 40.00 1160.00 66.26 1921.54 1.00 29.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 797 SY 2.05 1633.85 4.29 3419.13 3.00 2391.00
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 77 LF 7.00 539.00 7.00 539.00 7.00 539.00
0038  4096000000-N 904 SIGN ERECTION, TYPE D EA 90.00 180.00 90.00 180.00 90.00 180.00
0039 4102000000-N 904 SIGN ERECTION, TYPE E EA 80.00 80.00 80.00 80.00 80.00 80.00



JUL 29, 2014 11:58 AM
TIP NO

FED AID NO BRSTP-15(18)

B-4639

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 8/ 13 002
JUL 15 2014 C203408
0.207 MI

S. T.WOOTEN CORPORATION

CAROLINA BRIDGE CO., INC.

HRI INC DBA HRI BRIDGE COMPANY

WILSON, NC ORANGEBURG, SC STATE COLLEGE, PA
0040 4116100000-N 904 SIGN ERECT, RELOC ** GRD MTD 1 EA 275.00 275.00 275.00 275.00 275.00 275.00
(D)
0041  4155000000-N 907 DISPOSE SIGN SYST U-CHAN 2 EA 1.00 2.00 1.00 2.00 1.00 2.00
0042  4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 1.00 1.00 1.00 1.00 1.00 1.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 128 SF 5.00 640.00 5.00 640.00 5.00 640.00
0044  4405000000-E 1110 WORK ZONE SIGNS (PORT) 9 SF 60.00 5760.00 8.50 816.00 8.50 816.00
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 10.99 395.64 5.00 180.00 5.00 180.00
0046  4430000000-N 1130 DRUMS 20 EA 80.00 1600.00 85.88 1717.60 39.00 780.00
0047  4435000000-N 1135 CONES 10 EA 36.00 360.00 121.77 1217.70 16.00 160.00
0048  4445000000-E 1145 BARRICADES (TYPE IIl) 64 LF 25.98 1662.72 20.00 1280.00 20.00 1280.00
0049  4455000000-N 1150 FLAGGER 60 DAY 200.00 12000.00 250.00 15000.00 270.00 16200.00
0050  4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 10.00 350.00 20.00 700.00 10.00 350.00
0051  4685000000-E 1205 THERMO PVT MKG LINES 490 2,626 LF 0.95 2494.70 2.30 6039.80 1.50 3939.00
0052  4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,626 LF 1.00 2626.00 2.40 6302.40 1.50 3939.00
0053 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 728 LF 3.25 2366.00 5.40 3931.20 2.00 1456.00
(mn
0054 4770000000-E 1205 4" COLD APPL PLSTIC LINES TYPE ** 724 LF 3.50 2534.00 3.50 2534.00 1.50 1086.00
(Iv)
0055 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,952 LF 0.28 5866.56 0.67 14037.84 0.40 8380.80
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS 19 EA 25.00 475.00 30.00 570.00 10.00 190.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.10 6300.00 3.00 9000.00 2.15 6450.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 37.00 5550.00 34.49 5173.50 40.00 6000.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 37.00 6105.00 34.49 5690.85 40.00 6600.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 400 TON 35.00 14000.00 36.35 14540.00 40.00 16000.00
0061 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 700.00 1400.00 3500.00 7000.00 3500.00 7000.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 5.00 1000.00 10.00 2000.00 10.00 2000.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 800.00 800.00 3000.00 3000.00 3000.00 3000.00
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 250 LF 12.50 3125.00 22.74 5685.00 15.00 3750.00
0065 6029000000-E SP  SAFETY FENCE 800 LF 1.80 1440.00 2.00 1600.00 2.15 1720.00
0066 6030000000-E 1630 SILT EXCAVATION 220 CY 5.50 1210.00 25.13 5528.60 13.00 2860.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 5200 SY 2.45 12740.00 2.75 14300.00 2.75 14300.00
0068 6037000000-E SP  COIR FIBER MAT 375 SY 6.40 2400.00 10.00 3750.00 4.75 1781.25
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 3.85 4620.00 3.50 4200.00 415 4980.00
0070 6048000000-E SP  FLOAT TURBIDITY CURTAIN 75 SY 34.00 2550.00 37.90 2842.50 50.00 3750.00
0071 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 496.83 1987.32 460.68 1842.72 1950.00 7800.00
0072 6071010000-E SP  WATTLE 80 LF 6.00 480.00 41.71 3336.80 10.00 800.00
0073 6071020000-E SP  POLYACRYLAMIDE (PAM) 30 LB 10.00 300.00 15.00 450.00 10.00 300.00
0074 6071030000-E 1640 COIR FIBER BAFFLE 135 LF 6.50 877.50 10.00 1350.00 4.65 627.75
0075 6071050000-E SP  *"SKIMMER 1 EA 950.00 950.00 500.00 500.00 900.00 900.00
(1-1/2")
0076 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 1700.00 3400.00 6800.00 13600.00 6800.00 13600.00
0077 6087000000-E 1660 MOWING 1 ACR 200.00 200.00 350.00 350.00 350.00 350.00



JUL 29, 2014 11:58 AM
TIP NO B-4639

FED AID NO BRSTP-15(18)
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

SCOTLAND
38449.3.FR1

2:00 PM 9/ 13 002
JUL 15 2014 C203408
0.207 MI

S. T.WOOTEN CORPORATION

CAROLINA BRIDGE CO., INC.

HRI INC DBA HRI BRIDGE COMPANY

WILSON, NC ORANGEBURG, SC STATE COLLEGE, PA
0078 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 10.00 500.00 14.00 700.00 14.00 700.00
0079 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 7500.00 1875.00 7500.00 1875.00
0080 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 4.00 300.00 7.50 562.50 7.50 562.50
0081 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 500.00 1000.00 3000.00 6000.00 3000.00 6000.00
0082 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 65.00 650.00 38.00 380.00 38.00 380.00
0083 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 40.00 1000.00 200.00 5000.00 100.00 2500.00
0084 6129000000-E 1670 WETLAND REFORESTATION 0.34 ACR 5000.00 1700.00 2500.00 850.00 25000.00 8500.00
0085 6135000000-E SP SIES'I\?IEI\TG'C EROSION CONTROL ITEM (ACR) 0.34 ACR 400.00 136.00 7000.00 2380.00 7000.00 2380.00
0086 6135000000-E SP SIIIEDI\ILIIEI\TGlC EROSION CONTROL ITEM (ACR) 0.34 ACR 400.00 136.00 7000.00 2380.00 7000.00 2380.00
STRUCTURE ITEMS
0087 8007000000-N SP  CM&R TEMP STR ##irsiekies Lump Sum 390000.00 396866.25 485000.00
(20+03.00-L-)
0088 8017000000-N SP  CM&R TEMP ACCESS *##tkitinek Lump Sum 1.00 9894.64 79000.00
(20+03.00-L-)
0089  8049000000-N SP  REMV EXIST STR ##stieiek Lump Sum 100000.00 95702.66 111000.00
(20+03.00-L-)
0090 8112730000-N 450 PDATESTING 2 EA 4500.00 9000.00 4755.12 9510.24 2600.00 5200.00
0091 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 30000.00 6463.15 15000.00
(20+03.00-L-)
0092 8147000000-E 420 REINF CONCRETE DECK SLAB 6,383 SF 40.00 255320.00 44,22 282256.26 44.00 280852.00
0093 8161000000-E 420 GROOVING BRIDGE FLOORS 6,595 SF 0.80 5276.00 0.50 3297.50 0.94 6199.30
0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 68.8 CY 1175.00 80840.00 1128.48 77639.42 2080.00 143104.00
0095 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 35000.00 50046.61 44000.00
(20+03.00-L-)
0096 8217000000-E 425 REINF STEEL (BRIDGE) 9,732 LB 1.25 12165.00 1.01 9829.32 1.10 10705.20
0097 8259000000-E 430 36" PRESTR CONCRETE GIRDR 887.5 LF 147.60 130995.00 176.06 156253.25 171.00 151762.50
0098 8364000000-E 450 HP12X53 PILES 700 LF 47.97 33579.00 68.85 48195.00 57.00 39900.00
0099 8384200000-E 450 HP14X73 GALV PILES 870 LF 70.99 61761.30 83.40 72558.00 101.00 87870.00
0100 8393000000-N 450 PILE REDRIVES 22 EA 94.37 2076.14 783.68 17240.96 500.00 11000.00
0101 8503000000-E 460 CONCRETE BARRIER RAIL 358.83 LF 113.00 40547.79 71.58 25685.05 95.00 34088.85
0102 8608000000-E 876 RIP RAP 11 (2-0") 315 TON 70.00 22050.00 66.77 21032.55 1.00 315.00
0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 345 SY 3.00 1035.00 4.29 1480.05 5.00 1725.00
0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 6000.00 16414.85 25000.00
CONTRACT TOTAL TOTAL 2020871.82 TOTAL 2340608.26 TOTAL 2540430.45
ROADWAY ITEMS SUB-TOTAL 805225.59 SUB-TOTAL 1040242.50 SUB-TOTAL 1008708.60
STRUCTURE ITEMS SUB-TOTAL 1215646.23 SUB-TOTAL 1300365.76 SUB-TOTAL 1531721.85



JUL 29, 2014 11:58 AM SCOTLAND

TIP NO B-4639 38449.3.FR1 2:00PM 10/ 13 002
JUL 15 2014 C203408
FED AID NO BRSTP-15(18) 0.207 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 112000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 20000.00
0003 0029000000-N SP  REINF BRG APPR **iik Lump Sum 22000.00
(20+03.00-L-)
0004 0043000000-N 226 GRADING Lump Sum 253452.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 200 CY 8.00 1600.00
0007 0194000000-E SP SELECT GRANULAR MATL, CLASS Il 4,000 CY 13.20 52800.00
0008 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 2,100 SY 2.80 5880.00
0009 0199000000-E SP TEMPORARY SHORING 497 SF 100.00 49700.00
0010 0318000000-E 300 FND CONDIT MATL MINOR STRS 12 TON 30.00 360.00
0011 0320000000-E 300 FND CONDIT GEOTEXTILE 36 SY 4.00 144.00
0012 0335200000-E 305 15" DRAINAGE PIPE 52 LF 28.00 1456.00
0013 0366000000-E 310 15" RC PIPE CULV Il 56 LF 30.00 1680.00
0014 1121000000-E 520 AGGREGATE BASE COURSE 1,100 TON 28.00 30800.00
0015 1275000000-E 600 PRIME COAT 740 GAL 3.00 2220.00
0016 1330000000-E 607 INCIDENTAL MILLING 180 SY 8.40 1512.00
0017 1489000000-E 610 ASP CONC BASE CRS B25.0B 360 TON 69.00 24840.00
0018 1498000000-E 610 ASP CONC INTR CRS 119.0B 170 TON 79.00 13430.00
0019 1519000000-E 610 ASP CONC SURF CRS S9.5B 750 TON 69.00 51750.00
0020 1575000000-E 620 ASP FOR PLANT MIX 70 TON 675.00 47250.00
0021 2000000000-N 806 RIGHT OF WAY MARKERS 6 EA 250.00 1500.00
0022 2286000000-N 840 MASNRY DRAINAGE STRUCT 4 EA 1700.00 6800.00
0023 2308000000-E 840 MASNRY DRAINAGE STRUCT 3.74 LF 350.00 1309.00
0024 2367000000-N 840 FRAME W/2GRTS 840.29 STD 4 EA 550.00 2200.00
0025 2556000000-E 846 SHOULDER BERM GUTTER 65 LF 40.00 2600.00
0026 3030000000-E 862 STL BM GUARDRAIL 400 LF 16.00 6400.00
0027 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 15.00 150.00
0028 3270000000-N SP GR ANCHOR TYPE 350 4 EA 2000.00 8000.00
0029 3317000000-N 862 GR ANCHOR TYPE B-77 4 EA 1550.00 6200.00
0030 3360000000-E 863 REMOVE EXISTING GUARDRAIL 890 LF 1.25 1112.50
0031 3380000000-E 862 TEMP STL BM GUARDRAIL 550 LF 10.00 5500.00
0032 3387000000-N 862 ZIIIE)MP GDRL ANCH UNITS ##** 4 EA 1000.00 4000.00
0033 3389100000-N SP TEMP GDRL ANCH UNITS 350 3 EA 1000.00 3000.00
0034 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 1 EA 5500.00 5500.00
IMPACT ATTENUATOR UNIT TYPE 350 (TEMPORARY)
0035 3649000000-E 876 RIP RAP, CLASS B 29 TON 47.00 1363.00
0036 3656000000-E 876 GEOTEXTILE FOR DRAINGE 797 SY 3.50 2789.50
0037 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 77 LF 3.88 298.76
0038 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00

0039 4102000000-N 904 SIGN ERECTION, TYPE E 1 EA 60.00 60.00



JUL 29, 2014 11:58 AM SCOTLAND

TIP NO B-4639 38449.3.FR1 2:00PM 11/ 13 002
JUL 15 2014 C203408
FED AID NO BRSTP-15(18) 0.207 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0040 4116100000-N 904 (SDK)BN ERECT, RELOC ** GRD MTD 1 EA 125.00 125.00
0041 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 2 EA 7.00 14.00
0042 4192000000-N 907 DISPOSE SUPPORT, U-CHAN 1 EA 5.00 5.00
0043 4400000000-E 1110 WORK ZONE SIGNS (STAT) 128 SF 5.70 729.60
0044 4405000000-E 1110 WORK ZONE SIGNS (PORT) 96 SF 5.70 547.20
0045 4410000000-E 1110 WORK ZONE SIGNS (BARR) 36 SF 4.90 176.40
0046 4430000000-N 1130 DRUMS 20 EA 21.00 420.00
0047 4435000000-N 1135 CONES 10 EA 9.50 95.00
0048 4445000000-E 1145 BARRICADES (TYPE Ill) 64 LF 18.00 1152.00
0049 4455000000-N 1150 FLAGGER 60 DAY 150.00 9000.00
0050 4650000000-N 1251 TEMP RAISED PVMT MRKS 35 EA 15.00 525.00
0051 4685000000-E 1205 THERMO PVT MKG LINES 4"90 2,626 LF 0.80 2100.80
0052 4686000000-E 1205 THERMO PVT MKG LINES 4"120 2,626 LF 0.85 2232.10
0053 4770000000-E 1205 le'l‘)COLD APPL PLSTIC LINES TYPE ** 728 LF 3.00 2184.00
0054 4770000000-E 1205 ?I:/;:OLD APPL PLSTIC LINES TYPE ** 724 LF 2.85 2063.40
0055 4810000000-E 1205 PAINT PVMT MARKINGS 4" 20,952 LF 0.30 6285.60
0056 4900000000-N 1251 PERM RAISED PVMT MARKERS 19 EA 20.00 380.00
0057 6000000000-E 1605 TEMPORARY SILT FENCE 3,000 LF 2.00 6000.00
0058 6006000000-E 1610 EROS CONTRL STONE CL A 150 TON 49.00 7350.00
0059 6009000000-E 1610 EROS CONTRL STONE CL B 165 TON 47.00 7755.00
0060 6012000000-E 1610 SEDIMENT CONTROL STONE 400 TON 45.00 18000.00
0061 6015000000-E 1615 TEMPORARY MULCHING 2 ACR 3500.00 7000.00
0062 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 10.00 2000.00
0063 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 3000.00 3000.00
0064 6024000000-E 1622 TEMPORARY SLOPE DRAINS 250 LF 25.00 6250.00
0065 6029000000-E SP SAFETY FENCE 800 LF 3.00 2400.00
0066 6030000000-E 1630 SILT EXCAVATION 220 CY 12.50 2750.00
0067 6036000000-E 1631 MATTING FOR EROS CONTROL 5200 SY 4.00 20800.00
0068 6037000000-E SP COIR FIBER MAT 375 SY 4.00 1500.00
0069 6042000000-E 1632 1/4" HARDWARE CLOTH 1,200 LF 4.00 4800.00
0070 6048000000-E SP FLOAT TURBIDITY CURTAIN 75 SY 50.00 3750.00
0071 6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 250.00 1000.00
0072 6071010000-E SP  WATTLE 80 LF 10.00 800.00
0073 6071020000-E SP  POLYACRYLAMIDE (PAM) 30 LB 15.00 450.00
0074 6071030000-E 1640 COIR FIBER BAFFLE 135 LF 25.00 3375.00
0075 6071050000-E SP ’a 15/5")MMER 1 EA 1500.00 1500.00
0076 6084000000-E 1660 SEEDING AND MULCHING 2 ACR 6800.00 13600.00

0077 6087000000-E 1660 MOWING 1 ACR 350.00 350.00



JUL 29, 2014 11:58 AM SCOTLAND

TIP NO B-4639 38449.3.FR1 2:00PM 12/ 13 002
JUL 15 2014 C203408
FED AID NO BRSTP-15(18) 0.207 MI

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.

LEE CONSTRUCTION COMPANY OF
THE CAROLINAS, INC.

CHARLOTTE, NC

0078 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 14.00 700.00
0079 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 7500.00 1875.00
0080 6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 7.50 562.50
0081 6108000000-E 1665 FERTILIZER TOPDRESSING 2 TON 3000.00 6000.00
0082 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 38.00 380.00
0083 6117000000-N SP RESPONSE FOR EROS CONTROL 25 EA 1400.00 35000.00
0084 6129000000-E 1670 WETLAND REFORESTATION 0.34 ACR 25000.00 8500.00
0085 6135000000-E SP SIES'I\EIEI\TG'C EROSION CONTROL ITEM (ACR) 0.34 ACR 7000.00 2380.00
0086 6135000000-E SP Sll'ijl\;lli'\ll?elc EROSION CONTROL ITEM (ACR) 0.34 ACR 7000.00 2380.00

STRUCTURE ITEMS

0087 8007000000-N SP CM&R TEMP STR **¥*kkkrrrx Lump Sum 850000.00
(20+03.00-L-)

0088 8017000000-N SP CM&R TEMP ACCESS **tkkkk Lump Sum 75000.00
(20+03.00-L-)

0089 8049000000-N SP  REMV EXIST STR ik Lump Sum 30000.00
(20+03.00-L-)

0090 8112730000-N 450 PDA TESTING 2 EA 2500.00 5000.00

0091 8121000000-N 412 UNCL STR EXCAV STA ***** Lump Sum 10000.00
(20+03.00-L-)

0092 8147000000-E 420 REINF CONCRETE DECK SLAB 6,383 SF 30.00 191490.00

0093 8161000000-E 420 GROOVING BRIDGE FLOORS 6,595 SF 0.50 3297.50

0094 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 68.8 CY 700.00 48160.00

0095 8210000000-N 422 BRG APPR SLAB **trrkikikk Lump Sum 30000.00
(20+03.00-L-)

0096 8217000000-E 425 REINF STEEL (BRIDGE) 9,732 LB 1.00 9732.00

0097 8259000000-E 430 36" PRESTR CONCRETE GIRDR 887.5 LF 200.00 177500.00

0098 8364000000-E 450 HP12X53 PILES 700 LF 65.00 45500.00

0099 8384200000-E 450 HP14X73 GALV PILES 870 LF 85.00 73950.00

0100 8393000000-N 450 PILE REDRIVES 22 EA 50.00 1100.00

0101 8503000000-E 460 CONCRETE BARRIER RAIL 358.83 LF 50.00 17941.50

0102 8608000000-E 876 RIP RAP Il (2'-0") 315 TON 65.00 20475.00

0103 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 345 SY 2.00 690.00

0104 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 5000.00
CONTRACT TOTAL TOTAL 2546906.36
ROADWAY ITEMS SUB-TOTAL 952070.36

STRUCTURE ITEMS SUB-TOTAL 1594836.00



JUL 29, 2014 11:58 AM

SCOTLAND

TIP NO B-4639 38449.3.FR1 2:.00PM 13/ 13 002
JUL 15 2014 C203408
FED AID NO BRSTP-15(18) 0.207 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #17 OVER GUM SWAMP ON US-15/401.
BIDDERS IN ORDER CONTRACT TOTAL
SANFORD CONTRACTORS, INC. 1 1806750.00
SMITH-ROWE, LLC 2 1837264.02
DELLINGER, INC. 3 1851415.75
DANE CONSTRUCTION, INC. 4 1871928.70
T. A. LOVING COMPANY 5 1876877.00
PALMETTO INFRASTRUCTURE INC 6 1915836.96
S. T. WOOTEN CORPORATION 7 2020871.82
CAROLINA BRIDGE CO., INC. 8 2340608.26
HRI INC DBA HRI BRIDGE COMPANY 9 2540430.45
LEE CONSTRUCTION COMPANY OF THE CAROLINAS, INC. 10 2546906.36



JUL 29, 2014 11:58 AM MONTGOMERY, MOORE

TIP NO 8CR.10621.24, 8CR.10631.24, 8CR.20621.24, 8CR.20631.24 2:00 PM 1/ 2 003
JUL 15 2014 C203577
FED AID NO STATE FUNDED 22.696 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-211 FROM MOORE CO TO US-220ALT, US-1 FROM N OF PINEBLUFF CIT LIMIT TO N OF BRIDGE, AND 8 SECTIONS OF SECONDARY ROADS.

RILEY PAVING INC S. T. WOOTEN CORPORATION
CARTHAGE, NC WILSON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 35500.00 160000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,910 CY 18.00 52380.00 27.00 78570.00
0003 1220000000-E 545 INCIDENTAL STONE BASE 875 TON 21.00 18375.00 36.00 31500.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 34.21 SMI 1600.00 54736.00 1935.00 66196.35
0005 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT ***" DTH 52,000 SY 1.60 83200.00 0.85 44200.00
0006 1297000000-E 607 z\gllgL ASP PVMT ****" DTH 40,000 SY 1.50 60000.00 1.00 40000.00
0007 1308000000-E 607 MILLN ASPHALT PVMT *#k - ke 320 SY 7.00 2240.00 8.00 2560.00
(0" TO 1-1/2")

0008 1330000000-E 607 INCIDENTAL MILLING 4516 SY 5.00 22580.00 5.50 24838.00
0009 1519000000-E 610 ASP CONC SURF CRS S9.5B 4,625 TON 33.00 152625.00 40.00 185000.00
0010 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,928 TON 34.25 374284.00 38.00 415264.00
0011 1525000000-E 610 ASP CONC SURF CRS SF9.5A 18,049 TON 31.00 559519.00 36.00 649764.00
0012 1575000000-E 620 ASP FOR PLANT MIX 2,133 TON 545.00 1162485.00 475.00 1013175.00
0013 1704000000-E SP PATCHING EXIST PAVEMENT 1,690 TON 103.00 174070.00 115.00 194350.00
0014 1814000000-E 660 AST, STRAIGHT SEAL 45,310 SY 1.12 50747.20 1.09 49387.90
0015 2830000000-N 858 ADJ MANHOLES 4 EA 812.00 3248.00 700.00 2800.00
0016 2845000000-N 858 ADJMETER OR VALVE BOXES 2 EA 789.00 1578.00 700.00 1400.00
0017 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,160 SF 4.29 9266.40 4.29 9266.40
0018 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 4500.00 70000.00
0019 4510000000-N SP LAW ENFORCEMENT 40 HR 40.00 1600.00 40.00 1600.00
0020 4685000000-E 1205 THERMO PVT MKG LINES 4"90 69,901 LF 0.52 36348.52 0.52 36348.52
0021 4686000000-E 1205 THERMO PVT MKG LINES 4"120 33,091 LF 0.56 18530.96 0.56 18530.96
0022 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 290 LF 2.50 725.00 2.50 725.00
0023 4705000000-E 1205 THERMO LINES 16" 120MILS 300 LF 5.00 1500.00 5.00 1500.00
0024 4710000000-E 1205 24"WIDE THERMO 120 MILS 207 LF 6.50 1345.50 6.50 1345.50
0025 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 20 EA 100.00 2000.00 100.00 2000.00
0026 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 33 EA 100.00 3300.00 100.00 3300.00
0027 4810000000-E 1205 PAINT PVMT MARKINGS 4" 587,890 LF 0.10 58789.00 0.10 58789.00
0028 4900000000-N 1251 PERM RAISED PVMT MARKERS 542 EA 4.50 2439.00 4.50 2439.00
0029 4905000000-N 1253 SNOWPLB PVMT MRKER 322 EA 27.00 8694.00 27.00 8694.00
0030 6000000000-E 1605 TEMPORARY SILT FENCE 2,745 LF 2.50 6862.50 2.00 5490.00
0031 6071010000-E SP  WATTLE 6,870 LF 2.00 13740.00 3.00 20610.00
0032 6084000000-E 1660 SEEDING AND MULCHING 24.95 ACR 1850.00 46157.50 2530.00 63123.50
0033 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 200 LF 7.50 1500.00 9.95 1990.00
0034 7456000000-E 1726 I(-EAE)-lN CABLE((***xirr) 50 LF 1.50 75.00 4.90 245.00

CONTRACT TOTAL TOTAL 3024940.58 TOTAL 3265002.13



JUL 29, 2014 11:58 AM MONTGOMERY, MOORE

TIP NO 8CR.10621.24, 8CR.10631.24, 8CR.20621.24, 8CR.20631.24 2:00 PM 2/ 2 003
JUL 15 2014 C203577
FED AID NO STATE FUNDED 22.696 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
NC-211 FROM MOORE CO TO US-220ALT, US-1 FROM N OF PINEBLUFF CIT LIMIT TO N OF BRIDGE, AND 8 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3024940.58 SUB-TOTAL 3265002.13
BIDDERS IN ORDER CONTRACT TOTAL
RILEY PAVING INC 1 3024940.58

S. T.WOOTEN CORPORATION 2 3265002.13



JUL 29, 2014 11:58 AM RICHMOND

TIP NO 8CR.10771.24, 8CR.20771.24 2:00 PM 1/ 1 004
JUL 15 2014 C203578
FED AID NO STATE FUNDED 15.130 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-1 FROM SR-1606 TO PROJECT R-2501C, US-74 BYPASS FROM SCOTLAND CO LINE TO NC-38 & 8 SECTIONS OF SECONDARY ROADS.

HUDSON PAVING, INC. BARNHILL CONTRACTING
COMPANY
ROCKINGHAM, NC TARBORO, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 79700.00 56985.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 1,617 TON 11.00 17787.00 13.50 21829.50
AGGREGATE SHOULDER BORROW
0003 1245000000-E SP SHOULDER RECONSTRUCTION 11.56 SMI 900.00 10404.00 1250.00 14450.00
0004 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT **** DTH 147,226 SY 1.00 147226.00 0.93 136920.18
0005 1330000000-E 607 INCIDENTAL MILLING 1,753 SY 9.00 15777.00 7.50 13147.50
0006 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,145 TON 65.90 141355.50 35.00 75075.00
0007 1523000000-E 610 ASP CONC SURF CRS S9.5C 10,330 TON 65.95 681263.50 31.00 320230.00
0008 1525000000-E 610 ASP CONC SURF CRS SF9.5A 5,285 TON 68.55 362286.75 34.50 182332.50
0009 1575000000-E 620 ASP FOR PLANT MIX 1,092 TON 0.01 10.92 609.00 665028.00
0010 2830000000-N 858 ADJ MANHOLES 8 EA 600.00 4800.00 770.00 6160.00
0011 2845000000-N 858 ADJMETER OR VALVE BOXES 8 EA 600.00 4800.00 770.00 6160.00
0012 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,622 SF 4.29 6958.38 4.30 6974.60
0013 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 10000.00 10000.00
0014 4510000000-N SP LAW ENFORCEMENT 160 HR 30.00 4800.00 40.00 6400.00
0015 4685000000-E 1205 THERMO PVT MKG LINES 4"90 35,588 LF 0.52 18505.76 0.42 14946.96
0016 4686000000-E 1205 THERMO PVT MKG LINES 4"120 12,205 LF 0.57 6956.85 0.62 7567.10
0017 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 59,360 LF 0.80 47488.00 0.85 50456.00
0018 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 7,840 LF 1.00 7840.00 0.95 7448.00
0019 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 190 LF 2.50 475.00 3.00 570.00
0020 4700000000-E 1205 12"WIDE THERMO 90 MILS 3,660 LF 1.60 5856.00 3.00 10980.00
0021 4710000000-E 1205 24"WIDE THERMO 120 MILS 114 LF 7.00 798.00 10.00 1140.00
0022 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 18 EA 100.00 1800.00 100.00 1800.00
0023 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 30 EA 100.00 3000.00 125.00 3750.00
0024 4810000000-E 1205 PAINT PVMT MARKINGS 4" 265,000 LF 0.11 29150.00 0.15 39750.00
0025 4847100000-E 1205 POLYUREA LINES (6" *****) 3,115 LF 2.00 6230.00 3.59 11182.85
(HIGHLY REFLECTIVE ELEMENTS)
0026 4850000000-E 1205 LINE REMOVAL 4" WIDE 3,115 LF 1.00 3115.00 0.65 2024.75
0027 4905000000-N 1253 SNOWPLB PVMT MRKER 865 EA 27.00 23355.00 29.00 25085.00
0028 7444000000-E 1725 INDUCTIVE LOOP SAWCUT 800 LF 5.25 4200.00 4.00 3200.00
0029 7456000000-E 1726 |(_IE4AS—|N CABLE(****xx¥) 150 LF 1.00 150.00 2.00 300.00
CONTRACT TOTAL TOTAL 1646088.66 TOTAL 1701892.94
ROADWAY ITEMS SUB-TOTAL 1646088.66 SUB-TOTAL 1701892.94
BIDDERS IN ORDER CONTRACT TOTAL
HUDSON PAVING, INC. 1 1646088.66

BARNHILL CONTRACTING COMPANY 2 1701892.94



JUL 29, 2014 11:58 AM

TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.

US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

ROWAN

9CR.10801.150, 9CR.20801.150

2:00 PM 1/ 4 005
JUL 15 2014 C203574
19.320 MI

J. T. RUSSELL & SONS, INC. APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

ALBEMARLE, NC GREENSBORO, NC

LARCO CONSTRUCTION A DIVISION
OF BRANSCOME INC

WINSTON SALEM, NC

0001
0002
0003
0004
0005

0006

0007

0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033
0034
0035
0036
0037

0000100000-N
0106000000-E
1220000000-E
1245000000-E
1297000000-E

1297000000-E

1297000000-E

1330000000-E
1489000000-E
1519000000-E
1520000000-E
1523000000-E
1525000000-E
1575000000-E
1704000000-E
2815000000-N
2830000000-N
4413000000-E
4457000000-N
4510000000-N
4685000000-E
4686000000-E
4688000000-E
4690000000-E
4695000000-E
4697000000-E
4700000000-E
4710000000-E
4721000000-E
4725000000-E
4810000000-E
4815000000-E
4820000000-E
4905000000-N
5255000000-N
6000000000-E
6071010000-E

800
230
545
SP

607

607

607

607
610
610
SP
610
610
620
SP
858
858
SP
SP
SP
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1205
1253
1413
1605
SP

ROADWAY ITEMS

MOBILIZATION
BORROW EXCAVATION
INCIDENTAL STONE BASE
SHOULDER RECONSTRUCTION
MILL ASP PVMT *** DTH

i

fquL ASP PVMT **+ DTH

@-1/2")

MILL ASP PVMT *** DTH

3"

I(N():IDENTAL MILLING
ASP CONC BASE CRS B25.0B
ASP CONC SURF CRS S9.5B
ASP CONC SURF CRS S9.5B LEVEL
ASP CONC SURF CRS S9.5C
ASP CONC SURF CRS SF9.5A
ASP FOR PLANT MIX

PATCHING EXIST PAVEMENT
ADJ DROP INLETS
ADJ MANHOLES
WORK ZONE ADV/GEN WARN SIGN
TEMP TRAFFIC CONTROL

LAW ENFORCEMENT

THERMO PVT MKG LINES 4790
THERMO PVT MKG LINES 4"120
THERMO PVT MKG LINES,6"90 MILS
THERMO PVT MKG LINES 6"120 MILS
THERMO PVT MKG LINES 8"90 MILS
THERMO PVT MKG LINE 8120 MILS
12"WIDE THERMO 90 MILS

24"WIDE THERMO 120 MILS
THERMO PVT MKG CHARACTER 120
THERMO PVT SYMBOL 90MILS
PAINT PVMT MARKINGS 4"

PAINT PVMT MARKINGS 6"

PAINT PVMT MARKINGS 8"
SNOWPLB PVMT MRKER
PORTABLE LIGHTING

TEMPORARY SILT FENCE
WATTLE

Lump Sum
2,249

CYy

1,255 TON

35.07
341

192
90,593

2,378

SMI
SY

SY

Sy

Sy

2,104 TON
16,426 TON
50 TON
16,800 TON
4,317 TON
2,361 TON
75 TON

1

9

2,049
Lump Sum
200
202,407
200,818
3,902
1,789
1,807
1,225
248
1,085
32

116
19,168
1,789
1,225
568
Lump Sum
7,159
715

EA
EA
SF

HR
LF
LF
LF
LF
LF
LF
LF
LF
EA
EA
LF
LF
LF
EA

LF
LF

67500.00 56000.00

34.00 76466.00 23.70 53301.30
1.00 1255.00 13.00 16315.00
1800.00 63126.00 2060.00 72244.20
7.90 2693.90 7.75 2642.75
18.03 3461.76 11.00 2112.00
1.65 149478.45 1.44 130453.92
4.00 9512.00 6.78 16122.84
33.53 70547.12 38.00 79952.00
30.41 499514.66 38.00 624188.00
48.62 2431.00 55.00 2750.00
30.33 509544.00 35.15 590520.00
30.78 132877.26 37.00 159729.00
620.00 1463820.00 570.00 1345770.00
95.00 7125.00 132.00 9900.00
1010.10 1010.10 812.00 812.00
1010.10 9090.90 812.00 7308.00
4.79 9814.71 4.35 8913.15
52000.00 22711.00

35.00 7000.00 35.00 7000.00
0.53 107275.71 0.52 105251.64
0.58 116474.44 0.57 114466.26
0.82 3199.64 0.80 3121.60
1.02 1824.78 1.00 1789.00
1.63 2945.41 1.60 2891.20
2.55 3123.75 2.50 3062.50
2.04 505.92 2.00 496.00
6.12 6640.20 6.00 6510.00
102.00 3264.00 100.00 3200.00
102.00 11832.00 100.00 11600.00
0.26 4983.68 0.25 4792.00
0.66 1180.74 0.65 1162.85
1.02 1249.50 1.00 1225.00
27.54 15642.72 27.00 15336.00
10000.00 2100.00

171 12241.89 1.53 10953.27
6.60 4719.00 4.54 3246.10

47474.59

40.42 90904.58
20.21 25363.55
1093.17 38337.47
9.14 3116.74
13.84 2657.28
1.20 108711.60
7.59 18049.02
48.62 102296.48
41.13 675601.38
51.71 2585.50
39.11 657048.00
40.24 173716.08
580.67 1370961.87
201.26 15094.50
1024.18 1024.18
1024.18 9217.62
4.35 8913.15
64615.17

40.00 8000.00
0.62 125492.34
0.68 136556.24
0.80 3121.60
0.90 1610.10
2.15 3885.05
2.30 2817.50
5.00 1240.00
7.55 8191.75
125.00 4000.00
135.00 15660.00
0.32 6133.76
0.65 1162.85
1.00 1225.00
28.00 15904.00
6600.00

1.55 11096.45
6.00 4290.00



JUL 29, 2014 11:58 AM ROWAN

TIP NO 9CR.10801.150, 9CR.20801.150 200PM 2/ 4 005
JUL 15 2014 C203574
FED AID NO STATE FUNDED 19.320 MI
MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-601 FROM BRIDGE OVER 1-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.
CONTRACT TOTAL TOTAL 3445371.24 TOTAL 3499948.58 TOTAL 3772675.40
ROADWAY ITEMS SUB-TOTAL 3445371.24 SUB-TOTAL 349994858 SUB-TOTAL 3772675.40



JUL 29, 2014 11:58 AM ROWAN

TIP NO 9CR.10801.150, 9CR.20801.150 2:00 PM 3/ 4 005
JUL 15 2014 C203574
FED AID NO STATE FUNDED 19.320 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP BLYTHE CONSTRUCTION, INC.

CHESHIRE, CT CHARLOTTE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 190000.00 230000.00
0002 0106000000-E 230 BORROW EXCAVATION 2,249 CY 48.00 107952.00 40.50 91084.50
0003 1220000000-E 545 INCIDENTAL STONE BASE 1,255 TON 43.00 53965.00 0.01 12.55
0004 1245000000-E SP SHOULDER RECONSTRUCTION 35.07 SMI 1500.00 52605.00 1900.00 66633.00
0005 1297000000-E 607 g”;L ASP PVMT ****" DTH 341 SY 9.00 3069.00 11.00 3751.00
0006 1297000000-E 607 z\gll-lll-zf‘\)SP PVMT **** DTH 192 SY 15.25 2928.00 19.00 3648.00
0007 1297000000-E 607 z\gllgL ASP PVMT ****" DTH 90,593 SY 1.81 163973.33 1.20 108711.60
0008 1330000000-E 607 INCIDENTAL MILLING 2,378 SY 7.39 17573.42 8.00 19024.00
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 2,104 TON 52.50 110460.00 47.00 98888.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,426 TON 36.15 593799.90 38.00 624188.00
0011 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 50 TON 92.00 4600.00 45.00 2250.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 16,800 TON 35.00 588000.00 38.00 638400.00
0013 1525000000-E 610 ASP CONC SURF CRS SF9.5A 4,317 TON 33.75 145698.75 38.00 164046.00
0014 1575000000-E 620 ASP FOR PLANT MIX 2,361 TON 634.00 1496874.00 622.00 1468542.00
0015 1704000000-E SP PATCHING EXIST PAVEMENT 75 TON 102.00 7650.00 125.00 9375.00
0016 2815000000-N 858 ADJDROP INLETS 1 EA 1270.90 1270.90 1200.00 1200.00
0017 2830000000-N 858 ADJ MANHOLES 9 EA 1053.79 9484.11 995.00 8955.00
0018 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,049 SF 4.35 8913.15 4.35 8913.15
0019 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 116000.00 90000.00
0020 4510000000-N SP LAW ENFORCEMENT 200 HR 40.00 8000.00 50.00 10000.00
0021 4685000000-E 1205 THERMO PVT MKG LINES 4"90 202,407 LF 0.52 105251.64 0.62 125492.34
0022 4686000000-E 1205 THERMO PVT MKG LINES 4"120 200,818 LF 0.57 114466.26 0.68 136556.24
0023 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 3,902 LF 0.80 3121.60 0.80 3121.60
0024 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 1,789 LF 1.00 1789.00 0.90 1610.10
0025 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 1,807 LF 1.60 2891.20 2.15 3885.05
0026 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 1,225 LF 2.50 3062.50 2.30 2817.50
0027 4700000000-E 1205 12"WIDE THERMO 90 MILS 248 LF 2.00 496.00 5.00 1240.00
0028 4710000000-E 1205 24"WIDE THERMO 120 MILS 1,085 LF 6.00 6510.00 7.55 8191.75
0029 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 32 EA 100.00 3200.00 125.00 4000.00
0030 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 116 EA 100.00 11600.00 135.00 15660.00
0031 4810000000-E 1205 PAINT PVMT MARKINGS 4" 19,168 LF 0.25 4792.00 0.32 6133.76
0032 4815000000-E 1205 PAINT PVMT MARKINGS 6" 1,789 LF 0.65 1162.85 0.65 1162.85
0033 4820000000-E 1205 PAINT PVMT MARKINGS 8" 1,225 LF 1.00 1225.00 1.00 1225.00
0034 4905000000-N 1253 SNOWPLB PVMT MRKER 568 EA 27.00 15336.00 28.00 15904.00
0035 5255000000-N 1413 PORTABLE LIGHTING Lump Sum 10000.00 3150.00
0036 6000000000-E 1605 TEMPORARY SILT FENCE 7,159 LF 1.55 11096.45 1.55 11096.45

0037 6071010000-E SP  WATTLE 715 LF 6.00 4290.00 6.00 4290.00



JUL 29, 2014 11:58 AM ROWAN

TIP NO 9CR.10801.150, 9CR.20801.150 200PM 4/ 4 005
JUL 15 2014 C203574
FED AID NO STATE FUNDED 19.320 MI

MILLING, RESURFACING, AND SHOULDER RECONSTRUCTION.
US-601 FROM BRIDGE OVER I-85 TO PAST BURGER KING ENTRANCE, AND 5 SECTIONS OF SECONDARY ROADS.

CONTRACT TOTAL TOTAL 3983107.06 TOTAL 3993158.44
ROADWAY ITEMS SUB-TOTAL 3983107.06 SUB-TOTAL 3993158.44
BIDDERS IN ORDER CONTRACT TOTAL
J. T. RUSSELL & SONS, INC. 1 3445371.24
APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 2 3499948.58
LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 3 3772675.40
THE LANE CONSTRUCTION CORP 4 3983107.06
BLYTHE CONSTRUCTION, INC. 5 3993158.44



JUL 29, 2014 11:58 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
NC-89 FROM NC-66 TO SURRY CO LINE, NC-704 FROM NC-8 TO SR-1434 AND 8 SECTIONS OF SECONDARY ROADS.

STOKES

9CR.10851.150, 9CR.20851.150

2:00 PM 1/1 006
JUL 15 2014 C203576
21.905 MI

APAC - ATLANTIC, INC. THOMPSON
ARTHUR DIVISION

LARCO CONSTRUCTION A
DIVISION OF BRANSCOME INC

ADAMS CONSTRUCTION COMPANY

GREENSBORO, NC WINSTON SALEM, NC ROANOKE, VA

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 39100.00 65225.00 25821.03
0002 0106000000-E 230 BORROW EXCAVATION 2,628 CY 19.80 52034.40 33.79 88800.12 23.87 62730.36
0003  1220000000-E 545 INCIDENTAL STONE BASE 1,389 TON 10.00 13890.00 8.45 11737.05 34.19 47489.91
0004 1245000000-E SP SHOULDER RECONSTRUCTION 4381 SMI 2125.00 93096.25 997.70 43709.24 1968.15 86224.65
0005 1297000000-E 607 MILL ASP PVMT ***" DTH 323 SY 9.00 2907.00 9.16 2958.68 9.39 3032.97

(1-1/2")
0006 1308000000-E 607 MILLN ASPHALT PVMT #xex - weeex 1,240 SY 2.50 3100.00 2.56 3174.40 5.80 7192.00

(0" TO 1-1/2")
0007 1330000000-E 607 INCIDENTAL MILLING 6,694 SY 5.00 33470.00 5.29 35411.26 6.54 43778.76
0008 1519000000-E 610 ASP CONC SURF CRS S9.5B 18,528 TON 38.50 713328.00 38.30 709622.40 37.08 687018.24
0009  1525000000-E 610 ASP CONC SURF CRS SF9.5A 5,174 TON 38.75 200492.50 36.60 189368.40 38.41 198733.34
0010  1575000000-E 620 ASP FOR PLANT MIX 1,458 TON 537.50 783675.00 580.67 846616.86 688.44 1003745.52
0011 1704000000-E SP  PATCHING EXIST PAVEMENT 200 TON 148.00 29600.00 181.87 36374.00 128.75 25750.00
0012 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 2,454 SF 4.40 10797.60 4.40 10797.60 4.40 10797.60
0013  4457000000-N SP  TEMP TRAFFIC CONTROL Lump Sum 17435.00 35586.82 54254.42
0014 4685000000-E 1205 THERMO PVT MKG LINES 4"90 235,697 LF 0.45 106063.65 0.42 98992.74 0.42 98992.74
0015 4686000000-E 1205 THERMO PVT MKG LINES 4"120 231,759 LF 0.51 118197.09 0.45 104291.55 0.45 104291.55
0016 4705000000-E 1205 THERMO LINES 16" 120MILS 150 LF 5.00 750.00 3.00 450.00 3.00 450.00
0017 4710000000-E 1205 24"WIDE THERMO 120 MILS 15 LF 6.00 690.00 10.00 1150.00 10.00 1150.00
0018 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 125.00 750.00 100.00 600.00 100.00 600.00
0019 4830000000-E 1205 PAINT PVT MKGS LINES 16" 150 LF 4.00 600.00 2.00 300.00 2.00 300.00
0020 4835000000-E 1205 PAINT PVT MKG LINES 24" 75 LF 4.00 300.00 4.00 300.00 4.00 300.00
0021  4840000000-N 1205 PAINT PVT MKG CHARACTER 6 EA 65.00 390.00 45.00 270.00 45.00 270.00
0022 4905000000-N 1253 SNOWPLB PVMT MRKER 1,014 EA 21.20 21496.80 22.00 22308.00 22.00 22308.00
0023 6000000000-E 1605 TEMPORARY SILT FENCE 8,762 LF 1.53 13405.86 1.00 8762.00 1.53 13405.86
0024 6071010000-E SP  WATTLE 877 LF 455 3990.35 1.00 877.00 455 3990.35

CONTRACT TOTAL TOTAL 2259559.50 TOTAL 2317683.12 TOTAL 2502627.30

ROADWAY ITEMS SUB-TOTAL 2259559.50 SUB-TOTAL 2317683.12 SUB-TOTAL 2502627.30

BIDDERS IN ORDER CONTRACT TOTAL

APAC - ATLANTIC, INC. THOMPSON ARTHUR DIVISION 1 2259559.50

LARCO CONSTRUCTION A DIVISION OF BRANSCOME INC 2317683.12

ADAMS CONSTRUCTION COMPANY

3 2502627.30



JUL 29, 2014 11:58 AM
TIP NO

FED AID NO STATE FUNDED
MILLING, RESURFACING & SHOULDER RECONSTRUCTION.

US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

LINCOLN

12CR.10551.12, 12CR.20551.19

2:00 PM 1/ 4 007
JUL 15 2014 C203579
19.710 MI

BLYTHE CONSTRUCTION, INC.

MIDSTATE CONTRACTORS, INC.

J. T. RUSSELL & SONS, INC.

CHARLOTTE, NC HICKORY, NC ALBEMARLE, NC

ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 29500.00 42500.00 85000.00
0002  0255000000-E SP  GENERIC GRADING ITEM (TON) 1,990 TON 20.00 39800.00 20.00 39800.00 22.00 43780.00

AGGREGATE SHOULDER BORROW
0003 1220000000-E 545 INCIDENTAL STONE BASE 380 TON 1.00 380.00 22.00 8360.00 1.00 380.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.3 SMI 1350.00 51705.00 1200.00 45960.00 2200.00 84260.00
0005 1297000000-E 607 ?/I||1|72,§)SP PVMT ###+" DTH 4550 SY 255 11602.50 2.05 9327.50 1.93 8781.50
0006 1297000000-E 607 ?/31!'!5L ASP PVMT ##+" DTH 7,700 SY 350 26950.00 2.05 15785.00 2.36 18172.00
0007 1297000000-E 607 ?/SII/I;I;)ASP PVMT ###xt DTH 96,500 SY 0.90 86850.00 1.30 125450.00 1.05 101325.00
0008 1330000000-E 607 INCIDENTAL MILLING 5825 SY 7.00 40775.00 5.10 29707.50 4.00 23300.00
0009  1489000000-E 610 ASP CONC BASE CRS B25.0B 850 TON 55.00 46750.00 35.00 29750.00 37.06 31501.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,235 TON 32.00 519520.00 31.75 515461.25 32.90 534131.50
0011 1520000000-E SP  ASP CONC SURF CRS S9.5B LEVEL 2,550 TON 34.00 86700.00 31.75 80962.50 35.47 90448.50
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,766 TON 32.00 312512.00 31.50 307629.00 32.27 315148.82
0013 1524000000-E SP  ASP CONC SURF CRS S9.5C LEVEL 1,000 TON 34.00 34000.00 31.50 31500.00 36.70 36700.00
0014 1575000000-E 620 ASP FOR PLANT MIX 1,818 TON 623.00 1132614.00 620.00 1127160.00 635.00 1154430.00
0015 1704000000-E SP  PATCHING EXIST PAVEMENT 4,750 TON 65.00 308750.00 90.00 427500.00 83.50 396625.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 53,500 LF 0.10 5350.00 0.07 3745.00 0.26 13910.00
0017 2600000000-N SP  RETROFIT EXT CURB RAMP 9 EA 385.00 3465.00 400.00 3600.00 962.50 8662.50
0018 2605000000-N 848 CONCRETE CURB RAMP 5 EA 1370.00 6850.00 1370.00 6850.00 1815.00 9075.00
0019 2815000000-N 858 ADJDROP INLETS 3 EA 950.00 2850.00 950.00 2850.00 1128.75 3386.25
0020 2830000000-N 858 ADJ MANHOLES 6 EA 850.00 5100.00 900.00 5400.00 1128.75 6772.50
0021 2845000000-N 858 ADJMETER OR VALVE BOXES 5 EA 820.00 4100.00 820.00 4100.00 1118.25 5591.25
0022 4413000000-E SP WORK ZONE ADV/GEN WARN SIGN 1,008 SF 5.00 9540.00 5.15 9826.20 5.67 10818.36
0023  4457000000-N SP  TEMP TRAFFIC CONTROL Lump Sum 50000.00 15500.00 45000.00
0024 4510000000-N SP LAW ENFORCEMENT 30 HR 30.00 900.00 30.00 900.00 45.00 1350.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,200 LF 0.65 6630.00 0.65 6630.00 0.56 5712.00
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 15,250 LF 0.70 10675.00 0.70 10675.00 0.61 9302.50
0027 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 63,000 LF 0.85 53550.00 0.85 53550.00 0.91 57330.00
0028 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 7,500 LF 1.00 7500.00 1.00 7500.00 1.01 7575.00
0029 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 300 LF 2.50 750.00 2.50 750.00 2.02 606.00
0030 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,750 LF 1.75 3062.50 1.75 3062.50 2.27 3972.50
0031 4710000000-E 1205 24"WIDE THERMO 120 MILS 360 LF 7.00 2520.00 7.00 2520.00 4.04 1454.40
0032 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 125.00 750.00 125.00 750.00 303.00 1818.00
0033  4725000000-E 1205 THERMO PVT SYMBOL 90MILS 22 EA 125.00 2750.00 125.00 2750.00 70.70 1555.40
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 561,800 LF 0.10 56180.00 0.10 56180.00 0.12 67416.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 550 EA 28.00 15400.00 28.00 15400.00 26.92 14806.00

CONTRACT TOTAL TOTAL 2976331.00 TOTAL 3049391.45 TOTAL 3200096.98



JUL 29, 2014 11:58 AM LINCOLN

TIP NO 12CR.10551.12, 12CR.20551.19 200PM 2/ 4 007
JUL 15 2014 €203579
FED AID NO STATE FUNDED 19.710 MI

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 2976331.00 SUB-TOTAL 3049391.45 SUB-TOTAL 3200096.98



JUL 29, 2014 11:58 AM LINCOLN

TIP NO 12CR.10551.12, 12CR.20551.19 2:00 PM 3/ 4 007
JUL 15 2014 C203579
FED AID NO STATE FUNDED 19.710 MI

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

THE LANE CONSTRUCTION CORP

CHESHIRE, CT
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 160000.00
0002 0255000000-E SP GENERIC GRADING ITEM (TON) 1,990 TON 28.00 55720.00
AGGREGATE SHOULDER BORROW

0003 1220000000-E 545 INCIDENTAL STONE BASE 380 TON 43.00 16340.00
0004 1245000000-E SP SHOULDER RECONSTRUCTION 38.3 SMI 1500.00 57450.00
0005 1297000000-E 607 ZI-II].I/_;)SP PVMT #*****" DTH 4550 SY 2.50 11375.00
0006 1297000000-E 607 ?g"SL ASP PVMT #****" DTH 7,700 SY 3.45 26565.00
0007 1297000000-E 607 ?/SII/I;I;)ASP PVMT #*****" DTH 96,500 SY 1.50 144750.00
0008 1330000000-E 607 INCIDENTAL MILLING 5,825 SY 2.65 15436.25
0009 1489000000-E 610 ASP CONC BASE CRS B25.0B 850 TON 58.40 49640.00
0010 1519000000-E 610 ASP CONC SURF CRS S9.5B 16,235 TON 41.05 666446.75
0011 1520000000-E SP ASP CONC SURF CRS S9.5B LEVEL 2,550 TON 46.40 118320.00
0012 1523000000-E 610 ASP CONC SURF CRS S9.5C 9,766 TON 38.60 376967.60
0013 1524000000-E SP ASP CONC SURF CRS S9.5C LEVEL 1,000 TON 46.50 46500.00
0014 1575000000-E 620 ASP FOR PLANT MIX 1,818 TON 640.00 1163520.00
0015 1704000000-E SP PATCHING EXIST PAVEMENT 4,750 TON 95.00 451250.00
0016 1840000000-E 665 MILLED RUMBLE STRIPS 53,500 LF 0.16 8560.00
0017 2600000000-N SP RETROFIT EXT CURB RAMP 9 EA 385.00 3465.00
0018 2605000000-N 848 CONCRETE CURB RAMP 5 EA 1370.00 6850.00
0019 2815000000-N 858 ADJDROP INLETS 3 EA 950.00 2850.00
0020 2830000000-N 858 ADJ MANHOLES 6 EA 850.00 5100.00
0021 2845000000-N 858 ADJMETER OR VALVE BOXES 5 EA 820.00 4100.00
0022 4413000000-E SP  WORK ZONE ADV/GEN WARN SIGN 1,908 SF 6.05 11543.40
0023 4457000000-N SP TEMP TRAFFIC CONTROL Lump Sum 105000.00
0024 4510000000-N SP LAW ENFORCEMENT 30 HR 40.00 1200.00
0025 4685000000-E 1205 THERMO PVT MKG LINES 4"90 10,200 LF 0.65 6630.00
0026 4686000000-E 1205 THERMO PVT MKG LINES 4"120 15,250 LF 0.70 10675.00
0027 4688000000-E 1205 THERMO PVT MKG LINES,6"90 MILS 63,000 LF 0.85 53550.00
0028 4690000000-E 1205 THERMO PVT MKG LINES 6"120 MILS 7,500 LF 1.00 7500.00
0029 4697000000-E 1205 THERMO PVT MKG LINE 8"120 MILS 300 LF 2.50 750.00
0030 4700000000-E 1205 12"WIDE THERMO 90 MILS 1,750 LF 1.75 3062.50
0031 4710000000-E 1205 24"WIDE THERMO 120 MILS 360 LF 7.00 2520.00
0032 4721000000-E 1205 THERMO PVT MKG CHARACTER 120 6 EA 125.00 750.00
0033 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 22 EA 125.00 2750.00
0034 4810000000-E 1205 PAINT PVMT MARKINGS 4" 561,800 LF 0.10 56180.00
0035 4905000000-N 1253 SNOWPLB PVMT MRKER 550 EA 28.00 15400.00

CONTRACT TOTAL TOTAL 3668716.50



JUL 29, 2014 11:58 AM LINCOLN

TIP NO 12CR.10551.12, 12CR.20551.19 200PM 4/ 4 007
JUL 15 2014 €203579
FED AID NO STATE FUNDED 19.710 MI

MILLING, RESURFACING & SHOULDER RECONSTRUCTION.
US-321 SB FROM BRIDGE #269 TO NORTH OF NC-27 AND 6 SECTIONS OF SECONDARY ROADS.

ROADWAY ITEMS SUB-TOTAL 3668716.50
BIDDERS IN ORDER CONTRACT TOTAL
BLYTHE CONSTRUCTION, INC. 1 2976331.00
MIDSTATE CONTRACTORS, INC. 2 3049391.45
J. T. RUSSELL & SONS, INC. 3 3200096.98
THE LANE CONSTRUCTION CORP 4 3668716.50
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TIP NO

FED AID NO BRZ-1705(1)

B-4554

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

JACKSON
38408.3.FS1

2:00 PM 1/ 12 008
JUL 15 2014 C203409
0.421 Ml

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO.,

BUCKEYE BRIDGE, LLC

INC.
ASHEVILLE, NC CLEVELAND, TN CANTON, NC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 322300.00 295000.00 339000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 17000.00 58000.00 37500.00
0003 0029000000-N SP ?25"\5 35)(3 APPR s Lump Sum 85000.00 105500.00 140000.00
+11.
0004 0043000000-N 226 GRADING Lump Sum 225000.00 236250.00 225000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.00 1.00 1.00 1.00 1.00 1.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 15.00 1500.00 15.50 1550.00 15.00 1500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 15.00 150.00 15.50 155.00 15.00 150.00
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 38.00 3800.00 10.50 1050.00 38.00 3800.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.00 400.00 2.25 450.00 2.00 400.00
0010 0199000000-E SP TEMPORARY SHORING 924 SF 35.00 32340.00 27.00 24948.00 40.00 36960.00
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 35.00 700.00 36.75 735.00 35.00 700.00
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 3.00 210.00 3.25 227.50 3.00 210.00
0013 0344000000-E 310 18" SIDE DRAIN PIPE 40 LF 50.00 2000.00 52.50 2100.00 50.00 2000.00
0014 0372000000-E 310 18"RCPIPE CULV I 148 LF 75.00 11100.00 78.75 11655.00 75.00 11100.00
0015 0995000000-E 340 PIPE REMOVAL 78 LF 15.00 1170.00 15.50 1209.00 15.00 1170.00
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 4500.00 4500.00 4725.00 4725.00 4500.00 4500.00
0017 1099500000-E 505 SHALLOW UNDERCUT 50 CY 10.00 500.00 10.50 525.00 10.00 500.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 95 TON 35.00 3325.00 36.75 3491.25 35.00 3325.00
0019 1220000000-E 545 INCIDENTAL STONE BASE 120 TON 35.00 4200.00 36.75 4410.00 35.00 4200.00
0020 1297000000-E 607 gIEL ASP PVMT **e=" DTH 3,403 SY 4.00 13612.00 5.00 17015.00 7.75 26373.25
0021 1330000000-E 607 INCIDENTAL MILLING 400 SY 11.00 4400.00 14.25 5700.00 14.75 5900.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,720 TON 85.93 147799.60 87.50 150500.00 95.00 163400.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 650 TON 92.27 59975.50 96.00 62400.00 102.00 66300.00
0024 1523000000-E 610 ASP CONC SURF CRS $9.5C 3,608 TON 70.45 254183.60 74.00 266992.00 78.00 281424.00
0025 1525000000-E 610 ASP CONC SURF CRS SF9.5A 60 TON 176.51 10590.60 185.00 11100.00 195.00 11700.00
0026 1575000000-E 620 ASP FOR PLANT MIX 325 TON 580.67 188717.75 600.00 195000.00 635.00 206375.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 80 TON 200.00 16000.00 160.00 12800.00 200.00 16000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 7,000 LF 0.80 5600.00 0.95 6650.00 1.50 10500.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 20.00 448.00 21.50 481.60 20.00 448.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 50.00 840.00 53.75 903.00 50.00 840.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.00 800.00 8.75 875.00 8.00 800.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 350.00 350.00 375.00 375.00 350.00 350.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 20.00 120.00 21.50 129.00 20.00 120.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 2000.00 14000.00 1600.00 11200.00 2000.00 14000.00
0035 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 750.00 750.00 800.00 800.00 750.00 750.00
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 350.00 1750.00 375.00 1875.00 350.00 1750.00
0037 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 50.00 750.00 75.00 1125.00 125.00 1875.00
0038 2703000000-E 854 g\%NC BARRIER TYPE *x** 1,865 LF 54.71 102034.15 86.25 160856.25 64.15 119639.75
0039 3030000000-E 862 STL BM GUARDRAIL 1,975 LF 16.00 31600.00 17.00 33575.00 14.90 29427.50
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TIP NO

FED AID NO BRZ-1705(1)

B-4554

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

JACKSON
38408.3.FS1

2:00 PM 2/ 12 008
JUL 15 2014 C203409
0.421 Ml

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO.,

BUCKEYE BRIDGE, LLC

INC.
ASHEVILLE, NC CLEVELAND, TN CANTON, NC
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 15.00 150.00 15.75 157.50 31.00 310.00
0041 3165000000-N SP (GSI;OA$EI2)0R TYPE #wissinns 2 EA 1700.00 3400.00 1800.00 3600.00 1725.00 3450.00
0042 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 575.00 575.00 600.00 600.00 550.00 550.00
0043 3215000000-N 862 GR ANCHOR TYPE Il 4 EA 1450.00 5800.00 1525.00 6100.00 1450.00 5800.00
0044 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 2000.00 4000.00 2100.00 4200.00 1850.00 3700.00
0045 3345000000-E 864 REMOVE & RESET GUARDRAIL 740 LF 6.50 4810.00 6.75 4995.00 7.00 5180.00
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,130 LF 1.25 1412.50 1.00 1130.00 1.00 1130.00
0047 3389100000-N SP  TEMP GDRL ANCH UNITS 350 1 EA 1100.00 1100.00 1200.00 1200.00 1100.00 1100.00
0048 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 2 EA 5500.00 11000.00 5800.00 11600.00 16500.00 33000.00
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)
0049 3628000000-E 876 RIP RAP, CLASS | 105 TON 55.00 5775.00 47.00 4935.00 55.00 5775.00
0050 3649000000-E 876 RIP RAP, CLASS B 60 TON 40.00 2400.00 42.00 2520.00 40.00 2400.00
0051 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,550 SY 3.00 7650.00 3.25 8287.50 3.00 7650.00
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 194 LF 5.05 979.70 5.50 1067.00 5.00 970.00
0053  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 85.00 170.00 90.00 180.00 100.00 200.00
0054 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 75.00 375.00 79.00 395.00 50.00 250.00
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.00 5.00 2.00 10.00 1.00 5.00
0056 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 1.00 1.00 2.00 2.00 1.00 1.00
0057  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,548 SF 4.65 7198.20 5.00 7740.00 4.25 6579.00
0058  4405000000-E 1110 WORK ZONE SIGNS (PORT) 308 SF 8.85 2725.80 10.00 3080.00 7.25 2233.00
0059  4410000000-E 1110 WORK ZONE SIGNS (BARR) 229 SF 4.75 1087.75 5.00 1145.00 5.00 1145.00
0060 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1850.00 3700.00 3000.00 6000.00 1500.00 3000.00
0061 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7100.00 14200.00 11500.00 23000.00 3000.00 6000.00
0062  4430000000-N 1130 DRUMS 170 EA 47.00 7990.00 48.25 8202.50 45.00 7650.00
0063  4445000000-E 1145 BARRICADES (TYPE Ill) 152 LF 15.00 2280.00 15.75 2394.00 18.00 2736.00
0064 4455000000-N 1150 FLAGGER 60 DAY 250.00 15000.00 375.00 22500.00 25.00 1500.00
0065  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 6500.00 26000.00 6000.00 24000.00 5000.00 20000.00
0066 4470000000-N 1160 RESET CRASH CUSHION 2 EA 1000.00 2000.00 2200.00 4400.00 2500.00 5000.00
0067 4480000000-N 1165 TMA 2 EA 12000.00 24000.00 21000.00 42000.00 7500.00 15000.00
0068  4485000000-E 1170 PORT CONC BARRIER 2,570 LF 21.30 54741.00 21.25 54612.50 25.00 64250.00
0069  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 520 LF 34.65 18018.00 38.00 19760.00 38.00 19760.00
0070 4500000000-E 1170 RESET PORT CONC BARRIER 2,560 LF 3.25 8320.00 3.50 8960.00 5.00 12800.00
0071 4505000000-E 1170 RESET PORT CONC BARR,ANCH 400 LF 15.00 6000.00 16.50 6600.00 10.00 4000.00
0072 4510000000-N SP LAW ENFORCEMENT 50 HR 35.00 1750.00 30.00 1500.00 40.00 2000.00
0073 4516000000-N 1180 SKINNY DRUM 170 EA 30.00 5100.00 40.00 6800.00 40.00 6800.00
0074 4650000000-N 1251 TEMP RAISED PVMT MRKS 415 EA 8.25 3423.75 8.50 3527.50 8.25 3423.75
0075 4710000000-E 1205 24"WIDE THERMO 120 MILS 55 LF 12.75 701.25 13.50 742.50 12.75 701.25
0076 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 1 EA 150.00 150.00 157.50 157.50 150.00 150.00
0077 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 8,067 LF 1.92 15488.64 2.00 16134.00 1.92 15488.64
0078 4810000000-E 1205 PAINT PVMT MARKINGS 4" 46,395 LF 0.22 10206.90 0.25 11598.75 0.22 10206.90
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

JACKSON
38408.3.FS1

2:00 PM 3/ 12 008
JUL 15 2014 C203409
0.421 Ml

NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO.,

BUCKEYE BRIDGE, LLC

INC.
ASHEVILLE, NC CLEVELAND, TN CANTON, NC
0079 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 95.00 190.00 100.00 200.00 95.00 190.00
0080 4847000000-E 1205 POLYUREA LINES (4" ****) 11,407 LF 0.92 10494.44 1.25 14258.75 0.92 10494.44
(HIGHLY REFLECTIVE ELEMENTS)
0081 4850000000-E 1205 LINE REMOVAL 4" WIDE 23,146 LF 0.52 12035.92 0.55 12730.30 0.52 12035.92
0082 4905000000-N 1253 SNOWPLB PVMT MRKER 84 EA 4250 3570.00 44,50 3738.00 42.50 3570.00
0083 6000000000-E 1605 TEMPORARY SILT FENCE 4200 LF 2.00 8400.00 2.10 8820.00 2.00 8400.00
0084 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 35.00 9450.00 36.75 9922.50 35.00 9450.00
0085 6009000000-E 1610 EROS CONTRL STONE CL B 265 TON 40.00 10600.00 42.00 11130.00 40.00 10600.00
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 770 TON 35.00 26950.00 31.50 24255.00 35.00 26950.00
0087 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1500.00 4500.00 1575.00 4725.00 1500.00 4500.00
0088 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.00 600.00 3.25 650.00 3.00 600.00
0089 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 800.00 800.00 840.00 840.00 800.00 800.00
0090 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 20.00 4000.00 10.50 2100.00 20.00 4000.00
0091 6029000000-E SP SAFETY FENCE 300 LF 2.00 600.00 3.00 900.00 2.00 600.00
0092 6030000000-E 1630 SILT EXCAVATION 240 CY 25.00 6000.00 25.00 6000.00 25.00 6000.00
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 8,400 SY 2.00 16800.00 2.00 16800.00 2.00 16800.00
0094 6037000000-E SP COIR FIBER MAT 1,100 SY 6.00 6600.00 6.50 7150.00 6.00 6600.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 625 LF 6.00 3750.00 6.50 4062.50 6.00 3750.00
0096 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 800.00 19200.00 800.00 19200.00 750.00 18000.00
0097 6071010000-E SP  WATTLE 120 LF 5.00 600.00 5.25 630.00 5.00 600.00
0098 6071020000-E SP  POLYACRYLAMIDE (PAM) 85 LB 15.00 1275.00 16.00 1360.00 15.00 1275.00
0099 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1600.00 4800.00 1650.00 4950.00 1600.00 4800.00
0100 6087000000-E 1660 MOWING 1.5 ACR 300.00 450.00 325.00 487.50 300.00 450.00
0101 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.00 150.00 3.25 162.50 3.00 150.00
0102 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 800.00 200.00 850.00 212.50 800.00 200.00
0103  6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.00 225.00 3.25 243.75 3.00 225.00
0104 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 800.00 1800.00 850.00 1912.50 800.00 1800.00
0105 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 40.00 400.00 42.00 420.00 40.00 400.00
0106 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 200.00 3600.00 125.00 2250.00 100.00 1800.00
0107 6123000000-E 1670 REFORESTATION 0.1 ACR 5000.00 500.00 5250.00 525.00 5000.00 500.00
STRUCTURE ITEMS
0108 8017000000-N SP 8\74&5%!\& ACCESS *#swin Lump Sum 175000.00 29000.00 250000.00
+11.72-L-
0109 8021000000-N SP ZEM;/lE?)éIET) STR sk Lump Sum 570500.00 520600.00 250000.00
+11.72-L-
0110 8070000000-E 410 FOUNDATION EXCAVATION 456 CY 15.00 6840.00 101.00 46056.00 95.00 43320.00
0111 8105560000-E 411 4-0"DRILLD PIER IN SOIL 209.41 LF 1415.00 296315.15 225.00 47117.25 525.00 109940.25
0112 8105660000-E 411 4-0" DRILLD PIER NO SOIL 60 LF 1880.00 112800.00 2000.00 120000.00 2700.00 162000.00
0113 8111600000-E 411 PERM STL CASING FOR 4' PIER 64.95 LF 40.00 2598.00 315.00 20459.25 300.00 19485.00
0114 8112730000-N 450 PDATESTING 1 EA 2000.00 2000.00 3000.00 3000.00 2000.00 2000.00
0115 8113000000-N 411 SID INSPECTIONS 6 EA 500.00 3000.00 550.00 3300.00 500.00 3000.00
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NHM CONSTRUCTORS, LLC

SIMPSON CONSTRUCTION CO.,

BUCKEYE BRIDGE, LLC

INC.
ASHEVILLE, NC CLEVELAND, TN CANTON, NC
0116 8114000000-N 411 SPT TESTING 6 EA 1000.00 6000.00 550.00 3300.00 500.00 3000.00
0117 8115000000-N 411 CSLTESTING 1 EA 2500.00 2500.00 2750.00 2750.00 2500.00 2500.00
0118 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 40250.00 17500.00 100000.00
(27+11.72-L)
0119 8147000000-E 420 REINF CONCRETE DECK SLAB 26,842 SF 19.59 525834.78 30.50 818681.00 27.25 731444.50
0120 8161000000-E 420 GROOVING BRIDGE FLOORS 26,982 SF 0.25 6745.50 0.50 13491.00 1.00 26982.00
0121 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 580.9 CY 850.00 493765.00 705.00 409534.50 650.00 377585.00
0122 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 60000.00 103000.00 87872.22
(27+11.72-L)
0123 8217000000-E 425 REINF STEEL (BRIDGE) 100,668 LB 1.00 100668.00 0.95 95634.60 0.90 90601.20
0124 8238000000-E 425 SPIRAL COL REINF STL BRG 14,875 LB 1.40 20825.00 1.50 22312.50 1.80 26775.00
0125 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1600000.00 1654000.00 1815000.00
0126 8364000000-E 450 HP12X53 PILES 455 LF 50.00 22750.00 61.50 27982.50 51.00 23205.00
0127 8391000000-N 450 STEEL PILE POINTS 15 EA 110.00 1650.00 125.00 1875.00 110.00 1650.00
0128 8475000000-E 460 TWO BAR METAL RAIL 602.38 LF 100.00 60238.00 110.50 66562.99 115.00 69273.70
0129 8510000000-E 460 CONCRETE MEDIAN BARRIER 360.17 LF 85.00 30614.45 86.75 31244.75 75.00 27012.75
0130 8517000000-E 460 1-*"Xe*"CONC PARAPET 637.68 LF 90.00 57391.20 91.25 58188.30 70.00 44637.60
(1-2" x 2-6")
0131 8590000000-E 876 RIP RAP, CLASS ** 190 TON 45.00 8550.00 46.00 8740.00 10.00 1900.00
0]
0132 8608000000-E 876 RIP RAP 11 (2-0") 140 TON 45.00 6300.00 49.00 6860.00 10.00 1400.00
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 366 SY 5.00 1830.00 4.75 1738.50 4.00 1464.00
0134 8654000000-N SP  DISC BEARINGS Lump Sum 62000.00 45600.00 47500.00
0135 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 18000.00 9000.00 13000.00
0136 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 150000.00 155100.00 152000.00
CONTRACT TOTAL TOTAL 6452707.13 TOTAL 6521430.79 TOTAL 6691971.62
ROADWAY ITEMS SUB-TOTAL 2007742.05 SUB-TOTAL 2178802.65 SUB-TOTAL 2207423.40
STRUCTURE ITEMS SUB-TOTAL 4444965.08 SUB-TOTAL 4342628.14 SUB-TOTAL 4484548.22
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WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

PCL CIVIL CONSTRUCTORS INC

CAROLINA BRIDGE CO., INC.

CHARLESTON, TN RALEIGH, NC ORANGEBURG, SC
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 355000.00 350000.00 434834.82
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 70000.00 40000.00 60448.81
0003 0029000000-N SP ?25"\5 35)(3 APPR s Lump Sum 50500.00 85000.00 77986.84
+11.
0004 0043000000-N 226 GRADING Lump Sum 102000.00 140000.00 173182.45
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 8000.00 8000.00 5000.00 5000.00 29.74 29.74
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 24.40 2440.00 10.00 1000.00 5.00 500.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 48.75 487.50 25.00 250.00 34.43 344.30
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 69.75 6975.00 20.00 2000.00 42.58 4258.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 2.50 500.00 5.00 1000.00 1.60 320.00
0010 0199000000-E SP TEMPORARY SHORING 924 SF 40.00 36960.00 50.00 46200.00 148.93 137611.32
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 38.25 765.00 60.00 1200.00 25.74 514.80
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 3.25 227.50 5.00 350.00 1.60 112.00
0013 0344000000-E 310 18" SIDE DRAIN PIPE 40 LF 49.50 1980.00 75.00 3000.00 86.02 3440.80
0014 0372000000-E 310 18"RCPIPE CULV I 148 LF 77.25 11433.00 130.00 19240.00 126.75 18759.00
0015 0995000000-E 340 PIPE REMOVAL 78 LF 17.00 1326.00 25.00 1950.00 40.78 3180.84
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 3000.00 3000.00 1400.00 1400.00 1462.95 1462.95
0017 1099500000-E 505 SHALLOW UNDERCUT 50 CY 25.35 1267.50 25.00 1250.00 5.00 250.00
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 95 TON 36.00 3420.00 100.00 9500.00 78.97 7502.15
0019 1220000000-E 545 INCIDENTAL STONE BASE 120 TON 36.00 4320.00 50.00 6000.00 22.61 2713.20
0020 1297000000-E 607 z\gHEL ASP PVMT **e=" DTH 3,403 SY 9.30 31647.90 3.00 10209.00 8.50 28925.50
0021 1330000000-E 607 INCIDENTAL MILLING 400 SY 9.85 3940.00 10.00 4000.00 9.00 3600.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,720 TON 82.00 141040.00 80.00 137600.00 75.00 129000.00
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 650 TON 85.00 55250.00 82.00 53300.00 78.00 50700.00
0024 1523000000-E 610 ASP CONC SURF CRS $9.5C 3,608 TON 89.75 323818.00 87.00 313896.00 82.00 295856.00
0025 1525000000-E 610 ASP CONC SURF CRS SF9.5A 60 TON 94.00 5640.00 91.00 5460.00 86.00 5160.00
0026 1575000000-E 620 ASP FOR PLANT MIX 325 TON 725.00 235625.00 750.00 243750.00 700.00 227500.00
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 80 TON 160.00 12800.00 120.00 9600.00 250.00 20000.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 7,000 LF 0.92 6440.00 1.00 7000.00 1.06 7420.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 12.90 288.96 50.00 1120.00 10.00 224.00
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 66.75 1121.40 125.00 2100.00 35.00 588.00
0031 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 6.50 650.00 20.00 2000.00 10.00 1000.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 650.00 650.00 250.00 250.00 200.00 200.00
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 45.00 270.00 50.00 300.00 10.00 60.00
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 2400.00 16800.00 3500.00 24500.00 2057.19 14400.33
0035 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 625.00 625.00 600.00 600.00 1154.14 1154.14
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 650.00 3250.00 750.00 3750.00 1144.58 5722.90
0037 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 54.75 821.25 25.00 375.00 178.21 2673.15
0038 2703000000-E 854 g\%NC BARRIER TYPE *x** 1,865 LF 76.25 142206.25 65.00 121225.00 76.49 142653.85
0039 3030000000-E 862 STL BM GUARDRAIL 1,975 LF 16.50 32587.50 16.00 31600.00 14.90 29427.50



JUL 29, 2014 11:58 AM

TIP NO

FED AID NO BRZ-1705(1)

B-4554

GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

JACKSON
38408.3.FS1

2:00 PM 6/ 12 008
JUL 15 2014 C203409
0.421 Ml

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

PCL CIVIL CONSTRUCTORS INC

CAROLINA BRIDGE CO., INC.

CHARLESTON, TN RALEIGH, NC ORANGEBURG, SC
0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 34.25 342.50 15.00 150.00 31.00 310.00
0041 3165000000-N SP (GSI;OA$EI2)0R TYPE #wissinns 2 EA 1900.00 3800.00 1700.00 3400.00 1725.00 3450.00
0042 3210000000-N 862 GR ANCHOR TYPE CAT-1 EA 610.00 610.00 575.00 575.00 550.00 550.00
0043 3215000000-N 862 GR ANCHOR TYPE Il EA 1600.00 6400.00 1450.00 5800.00 1450.00 5800.00
0044 3270000000-N SP  GR ANCHOR TYPE 350 2 EA 2050.00 4100.00 2000.00 4000.00 1850.00 3700.00
0045 3345000000-E 864 REMOVE & RESET GUARDRAIL 740 LF 7.75 5735.00 6.50 4810.00 7.00 5180.00
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,130 LF 1.10 1243.00 1.25 1412.50 1.00 1130.00
0047 3389100000-N SP  TEMP GDRL ANCH UNITS 350 1 EA 1225.00 1225.00 1100.00 1100.00 1100.00 1100.00
0048 3435000000-N SP  GENERIC GUARDRAIL ITEM (EA) 2 EA 6750.00 13500.00 5500.00 11000.00 6000.00 12000.00
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)
0049 3628000000-E 876 RIP RAP, CLASS | 105 TON 55.00 5775.00 80.00 8400.00 63.14 6629.70
0050 3649000000-E 876 RIP RAP, CLASS B 60 TON 50.50 3030.00 80.00 4800.00 53.84 3230.40
0051 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,550 SY 2.40 6120.00 5.00 12750.00 4.04 10302.00
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 194 LF 5.60 1086.40 7.00 1358.00 5.00 970.00
0053  4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 112.50 225.00 100.00 200.00 100.00 200.00
0054 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 56.50 282.50 100.00 500.00 50.00 250.00
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.10 5.50 25.00 125.00 1.00 5.00
0056 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 1.10 1.10 25.00 25.00 1.00 1.00
0057  4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,548 SF 4.80 7430.40 6.00 9288.00 4.25 6579.00
0058  4405000000-E 1110 WORK ZONE SIGNS (PORT) 308 SF 15.75 4851.00 20.00 6160.00 7.75 2387.00
0059  4410000000-E 1110 WORK ZONE SIGNS (BARR) 229 SF 5.50 1259.50 10.00 2290.00 5.00 1145.00
0060 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 2800.00 5600.00 4100.00 8200.00 3850.00 7700.00
0061 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 10100.00 20200.00 15000.00 30000.00 13900.00 27800.00
0062  4430000000-N 1130 DRUMS 170 EA 55.00 9350.00 80.00 13600.00 35.00 5950.00
0063  4445000000-E 1145 BARRICADES (TYPE Ill) 152 LF 20.25 3078.00 50.00 7600.00 18.00 2736.00
0064 4455000000-N 1150 FLAGGER 60 DAY 625.00 37500.00 160.00 9600.00 125.00 7500.00
0065  4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 4450.00 17800.00 5000.00 20000.00 3950.00 15800.00
0066 4470000000-N 1160 RESET CRASH CUSHION 2 EA 1400.00 2800.00 2000.00 4000.00 1250.00 2500.00
0067 4480000000-N 1165 TMA 2 EA 24000.00 48000.00 45000.00 90000.00 2000.00 4000.00
0068  4485000000-E 1170 PORT CONC BARRIER 2,570 LF 20.85 53584.50 25.00 64250.00 18.50 47545.00
0069  4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 520 LF 39.50 20540.00 40.00 20800.00 35.00 18200.00
0070 4500000000-E 1170 RESET PORT CONC BARRIER 2,560 LF 3.10 7936.00 5.00 12800.00 2.75 7040.00
0071 4505000000-E 1170 RESET PORT CONC BARR,ANCH 400 LF 7.90 3160.00 15.00 6000.00 7.00 2800.00
0072 4510000000-N SP LAW ENFORCEMENT 50 HR 41.50 2075.00 60.00 3000.00 30.00 1500.00
0073 4516000000-N 1180 SKINNY DRUM 170 EA 39.75 6757.50 60.00 10200.00 20.00 3400.00
0074 4650000000-N 1251 TEMP RAISED PVMT MRKS 415 EA 9.10 3776.50 6.00 2490.00 10.00 4150.00
0075 4710000000-E 1205 24"WIDE THERMO 120 MILS 55 LF 14.10 775.50 20.00 1100.00 43.75 2406.25
0076 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 1 EA 165.00 165.00 500.00 500.00 1000.00 1000.00
0077 4770000000-E 1205 ?I:/?OLD APPL PLSTIC LINES TYPE ** 8,067 LF 2.10 16940.70 1.75 14117.25 2.15 17344.05
0078 4810000000-E 1205 PAINT PVMT MARKINGS 4" 46,395 LF 0.24 11134.80 0.35 16238.25 0.40 18558.00
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GRADING, DRAINAGE, PAVING, AND STRUCTURE.

BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.
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0.421 Ml

WRIGHT BROTHERS

CONSTRUCTION COMPANY, INC.

PCL CIVIL CONSTRUCTORS INC

CAROLINA BRIDGE CO., INC.

CHARLESTON, TN RALEIGH, NC ORANGEBURG, SC
0079 4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 105.00 210.00 65.00 130.00 300.00 600.00
0080 4847000000-E 1205 POLYUREA LINES (4" ****) 11,407 LF 1.25 14258.75 1.00 11407.00 3.15 35932.05
(HIGHLY REFLECTIVE ELEMENTS)
0081 4850000000-E 1205 LINE REMOVAL 4" WIDE 23,146 LF 0.55 12730.30 1.00 23146.00 0.79 18285.34
0082 4905000000-N 1253 SNOWPLB PVMT MRKER 84 EA 47.00 3948.00 35.00 2940.00 85.00 7140.00
0083 6000000000-E 1605 TEMPORARY SILT FENCE 4200 LF 2.15 9030.00 3.00 12600.00 2.00 8400.00
0084 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 42.00 11340.00 79.00 21330.00 24.75 6682.50
0085 6009000000-E 1610 EROS CONTRL STONE CL B 265 TON 44.25 11726.25 79.00 20935.00 26.35 6982.75
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 770 TON 41.00 31570.00 59.00 45430.00 25.82 19881.40
0087 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1640.00 4920.00 1500.00 4500.00 1500.00 4500.00
0088 6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.25 650.00 3.00 600.00 3.00 600.00
0089 6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 875.00 875.00 800.00 800.00 800.00 800.00
0090 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 16.50 3300.00 10.00 2000.00 30.64 6128.00
0091 6029000000-E SP SAFETY FENCE 300 LF 2.20 660.00 5.00 1500.00 2.00 600.00
0092 6030000000-E 1630 SILT EXCAVATION 240 CY 11.20 2688.00 25.10 6024.00 8.59 2061.60
0093 6036000000-E 1631 MATTING FOR EROS CONTROL 8,400 SY 2.20 18480.00 3.00 25200.00 2.00 16800.00
0094 6037000000-E SP COIR FIBER MAT 1,100 SY 6.50 7150.00 6.00 6600.00 6.00 6600.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 625 LF 6.50 4062.50 6.00 3750.00 1.92 1200.00
0096 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 525.00 12600.00 500.00 12000.00 171.80 4123.20
0097 6071010000-E SP  WATTLE 120 LF 5.45 654.00 5.00 600.00 35.06 4207.20
0098 6071020000-E SP  POLYACRYLAMIDE (PAM) 85 LB 16.25 1381.25 15.00 1275.00 15.00 1275.00
0099 6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1750.00 5250.00 1600.00 4800.00 1600.00 4800.00
0100 6087000000-E 1660 MOWING 1.5 ACR 325.00 487.50 300.00 450.00 300.00 450.00
0101 6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.25 162.50 3.00 150.00 3.00 150.00
0102 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 875.00 218.75 800.00 200.00 800.00 200.00
0103  6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.25 243.75 3.00 225.00 3.00 225.00
0104 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 875.00 1968.75 800.00 1800.00 800.00 1800.00
0105 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 43.75 437.50 40.00 400.00 40.00 400.00
0106 6117000000-N SP RESPONSE FOR EROS CONTROL 18 EA 110.00 1980.00 100.00 1800.00 100.00 1800.00
0107 6123000000-E 1670 REFORESTATION 0.1 ACR 5500.00 550.00 5000.00 500.00 5000.00 500.00
STRUCTURE ITEMS
0108 8017000000-N SP 8\74&5%!\& ACCESS *#swin Lump Sum 295000.00 350000.00 197103.59
+11.72-L-
0109 8021000000-N SP ZEM;/lE?)éIET) STR sk Lump Sum 325000.00 375000.00 1273289.02
+11.72-L-
0110 8070000000-E 410 FOUNDATION EXCAVATION 456 CY 34.90 15914.40 100.00 45600.00 102.38 46685.28
0111 8105560000-E 411 4-0"DRILLD PIER IN SOIL 209.41 LF 260.00 54446.60 550.00 115175.50 623.98 130667.65
0112 8105660000-E 411 4-0" DRILLD PIER NO SOIL 60 LF 2700.00 162000.00 5500.00 330000.00 2162.36 129741.60
0113 8111600000-E 411 PERM STL CASING FOR 4' PIER 64.95 LF 343.00 22277.85 600.00 38970.00 373.99 24290.65
0114 8112730000-N 450 PDATESTING 1 EA 2200.00 2200.00 1500.00 1500.00 5389.65 5389.65
0115 8113000000-N 411 SID INSPECTIONS 6 EA 600.00 3600.00 5400.00 32400.00 500.00 3000.00
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CONSTRUCTION COMPANY, INC.

PCL CIVIL CONSTRUCTORS INC

CAROLINA BRIDGE CO., INC.

CHARLESTON, TN RALEIGH, NC ORANGEBURG, SC
0116 8114000000-N 411 SPT TESTING 6 EA 600.00 3600.00 4000.00 24000.00 500.00 3000.00
0117 8115000000-N 411 CSLTESTING 1 EA 3010.60 3010.60 1000.00 1000.00 2500.00 2500.00
0118 8121000000-N 412 UNCL STR EXCAV STA <% Lump Sum 60.43 25000.00 14632.78
(27+11.72-L)
0119 8147000000-E 420 REINF CONCRETE DECK SLAB 26,842 SF 33.24 892228.08 31.00 832102.00 37.34 1002280.28
0120 8161000000-E 420 GROOVING BRIDGE FLOORS 26,982 SF 0.87 23474.34 0.40 10792.80 0.32 8634.24
0121 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 580.9 CY 765.27 444545 34 775.00 450197.50 1248.10 725021.29
0122 8210000000-N 422 BRG APPR SLAB #*##rsitsies Lump Sum 91800.00 100000.00 153635.41
(27+11.72-L)
0123 8217000000-E 425 REINF STEEL (BRIDGE) 100,668 LB 1.01 101674.68 1.00 100668.00 0.98 98654.64
0124 8238000000-E 425 SPIRAL COL REINF STL BRG 14,875 LB 2.14 31832.50 1.50 22312.50 1.07 15916.25
0125 8280000000-E 440 STRUCTURAL STEEL Lump Sum 1960145.00 2155000.00 1914830.00
0126 8364000000-E 450 HP12X53 PILES 455 LF 53.00 24115.00 99.00 45045.00 104.43 47515.65
0127 8391000000-N 450 STEEL PILE POINTS 15 EA 242.75 3641.25 200.00 3000.00 117.43 1761.45
0128 8475000000-E 460 TWO BAR METAL RAIL 602.38 LF 107.00 64454.66 125.00 75297.50 160.58 96730.18
0129 8510000000-E 460 CONCRETE MEDIAN BARRIER 360.17 LF 76.65 27607.03 70.00 25211.90 89.79 32339.66
0130 8517000000-E 460 (li:*;'l‘)(**zf*;':‘;:ONC PARAPET 637.68 LF 62.20 39663.70 80.00 51014.40 85.51 54528.02
oy o
0131 8590000000-E 876 Z%)IP RAP, CLASS ** 190 TON 51.25 9737.50 0.01 1.90 1.09 207.10
0132 8608000000-E 876 RIP RAP 11 (2-0") 140 TON 55.25 7735.00 0.01 1.40 1.47 205.80
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 366 SY 2.75 1006.50 5.00 1830.00 4.04 1478.64
0134 8654000000-N SP  DISC BEARINGS Lump Sum 43950.00 75000.00 61326.93
0135 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 26500.00 20000.00 8691.20
0136 8706000000-N SP  EXPANSION JOINT SEALS Lump Sum 91800.00 181000.00 142949.57
CONTRACT TOTAL TOTAL 6950821.42 TOTAL 7799826.40 TOTAL 8516696.36
ROADWAY ITEMS SUB-TOTAL 2177800.96 SUB-TOTAL 2312706.00 SUB-TOTAL 2319689.83
STRUCTURE ITEMS SUB-TOTAL 4773020.46 SUB-TOTAL 5487120.40 SUB-TOTAL 6197006.53



JUL 29, 2014 11:58 AM JACKSON

TIP NO B-4554 38408.3.FS1 2:00 PM 9/ 12 008
JUL 15 2014 C203409
FED AID NO BRZ-1705(1) 0.421 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

BELL & ASSOCIATES
CONSTRUCTION LP

BRENTWOOD, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 500000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 27769.27
0003 0029000000-N SP  REINF BRG APPR **¥k Lump Sum 59898.16
(27+11.72)
0004 0043000000-N 226 GRADING Lump Sum 249923.39
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 1.11 1.11
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 16.66 1666.00
0007 0134000000-E 240 DRAINAGE DITCH EXCAVATION 10 CY 16.66 166.60
0008 0195000000-E 265 SELECT GRANULAR MATERIAL 100 CY 42.21 4221.00
0009 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 200 SY 222 444.00
0010 0199000000-E SP TEMPORARY SHORING 924 SF 72.20 66712.80
0011 0318000000-E 300 FND CONDIT MATL MINOR STRS 20 TON 38.88 777.60
0012 0320000000-E 300 FND CONDIT GEOTEXTILE 70 SY 3.33 233.10
0013 0344000000-E 310 18" SIDE DRAIN PIPE 40 LF 55.54 2221.60
0014 0372000000-E 310 18"RCPIPE CULV I 148 LF 83.31 12329.88
0015 (0995000000-E 340 PIPE REMOVAL 78 LF 16.66 1299.48
0016 0996000000-N 350 PIPE CLEAN-OUT 1 EA 4998.47 4998.47
0017 1099500000-E 505 SHALLOW UNDERCUT 50 CY 11.11 555.50
0018 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 95 TON 38.88 3693.60
0019 1220000000-E 545 INCIDENTAL STONE BASE 120 TON 38.88 4665.60
0020 1297000000-E 607 z\gllgL ASP PVMT ****" DTH 3,403 SY 9.44 32124.32
0021 1330000000-E 607 INCIDENTAL MILLING 400 SY 10.00 4000.00
0022 1491000000-E 610 ASP CONC BASE CRS B25.0C 1,720 TON 83.31 143293.20
0023 1503000000-E 610 ASP CONC INTR CRS 119.0C 650 TON 86.64 56316.00
0024 1523000000-E 610 ASP CONC SURF CRS S9.5C 3,608 TON 91.08 328616.64
0025 1525000000-E 610 ASP CONC SURF CRS SF9.5A 60 TON 95.53 5731.80
0026 1575000000-E 620 ASP FOR PLANT MIX 325 TON 777.54 252700.50
0027 1693000000-E 654 ASPH PLT MIX PVMT REPAIR 80 TON 222.15 17772.00
0028 1840000000-E 665 MILLED RUMBLE STRIPS 7,000 LF 0.28 1960.00
0029 2022000000-E 815 SUBDRAIN EXCAVATION 224 CY 22.22 497.73
0030 2033000000-E 815 SUBDRAIN FINE AGGREGATE 16.8 CY 55.54 933.07
0031 2044000000-E 815 6" PERF SUBDRN PIPE 100 LF 8.89 889.00
0032 2070000000-N 815 SUBDRN PIPE OUTLET 1 EA 388.77 388.77
0033 2077000000-E 815 6" OUTLET PIPE 6 LF 22.22 133.32
0034 2286000000-N 840 MASNRY DRAINAGE STRUCT 7 EA 2221.54 15550.78
0035 2366000000-N 840 FRAME W/2GRTS 840.24 STD 1 EA 833.08 833.08
0036 2367000000-N 840 FRAME W/2GRTS 840.29 STD 5 EA 388.77 1943.85
0037 2556000000-E 846 SHOULDER BERM GUTTER 15 LF 259.09 3886.35
0038 2703000000-E 854 g\%NC BARRIER TYPE ****** 1,865 LF 71.26 132899.90

0039 3030000000-E 862 STL BM GUARDRAIL 1,975 LF 17.77 35095.75



JUL 29, 2014 11:58 AM JACKSON

TIP NO B-4554 38408.3.FS1 2:00PM 10/ 12 008
JUL 15 2014 C203409
FED AID NO BRZ-1705(1) 0.421 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

BELL & ASSOCIATES
CONSTRUCTION LP

BRENTWOOD, TN

0040 3150000000-N 862 ADDIT GUARDRAIL POSTS 10 EA 16.66 166.60
0041 3165000000-N SP GR ANCHOR TYPE #iiiiiiiix 2 EA 1888.31 3776.62
(350, TL-2)
0042 3210000000-N 862 GR ANCHOR TYPE CAT-1 1 EA 638.69 638.69
0043 3215000000-N 862 GRANCHOR TYPE Il 4 EA 1610.62 6442.48
0044 3270000000-N SP GR ANCHOR TYPE 350 2 EA 2221.54 4443.08
0045 3345000000-E 864 REMOVE & RESET GUARDRAIL 740 LF 7.22 5342.80
0046 3360000000-E 863 REMOVE EXISTING GUARDRAIL 1,130 LF 1.39 1570.70
0047 3389100000-N SP TEMP GDRL ANCH UNITS 350 1 EA 1221.85 1221.85
0048 3435000000-N SP GENERIC GUARDRAIL ITEM (EA) 2 EA 6109.24 12218.48
IMPACT ATTENUATOR UNIT, TYPE 350 (TEMPORARY)
0049 3628000000-E 876 RIP RAP, CLASS | 105 TON 61.09 6414.45
0050 3649000000-E 876 RIP RAP, CLASS B 60 TON 44.43 2665.80
0051 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,550 SY 3.33 8491.50
0052 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 194 LF 5.61 1088.34
0053 4096000000-N 904 SIGN ERECTION, TYPE D 2 EA 94.42 188.84
0054 4102000000-N 904 SIGN ERECTION, TYPE E 5 EA 83.31 416.55
0055 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 5 EA 1.11 5.55
0056 4238000000-N 907 DISPOSE SIGN, D, E, F 1 EA 111 111
0057 4400000000-E 1110 WORK ZONE SIGNS (STAT) 1,548 SF 5.17 8003.16
0058 4405000000-E 1110 WORK ZONE SIGNS (PORT) 308 SF 9.83 3027.64
0059 4410000000-E 1110 WORK ZONE SIGNS (BARR) 229 SF 5.28 1209.12
0060 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 3434.23 6868.46
0061 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 13588.68 27177.36
0062 4430000000-N 1130 DRUMS 170 EA 47.76 8119.20
0063 4445000000-E 1145 BARRICADES (TYPE Ill) 152 LF 16.66 2532.32
0064 4455000000-N 1150 FLAGGER 60 DAY 489.60 29376.00
0065 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 4 EA 5553.85 22215.40
0066 4470000000-N 1160 RESET CRASH CUSHION 2 EA 2221.54 4443.08
0067 4480000000-N 1165 TMA 2 EA 47341.04 94682.08
0068 4485000000-E 1170 PORT CONC BARRIER 2,570 LF 22.55 57953.50
0069 4490000000-E 1170 PORT CONC BARRIER(ANCHRD) 520 LF 38.49 20014.80
0070 4500000000-E 1170 RESET PORT CONC BARRIER 2,560 LF 3.61 9241.60
0071 4505000000-E 1170 RESET PORT CONC BARR,ANCH 400 LF 16.66 6664.00
0072 4510000000-N SP LAW ENFORCEMENT 50 HR 88.86 4443.00
0073 4516000000-N 1180 SKINNY DRUM 170 EA 31.10 5287.00
0074 4650000000-N 1251 TEMP RAISED PVMT MRKS 415 EA 10.00 4150.00
0075 4710000000-E 1205 24"WIDE THERMO 120 MILS 55 LF 11.11 611.05
0076 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 1 EA 111.08 111.08
0077 4770000000-E 1205 ?I(/?OLD APPL PLSTIC LINES TYPE ** 8,067 LF 2.67 21538.89

0078 4810000000-E 1205 PAINT PVMT MARKINGS 4" 46,395 LF 0.12 5567.40



JUL 29, 2014 11:58 AM JACKSON

TIP NO B-4554 38408.3.FS1 2:00PM 11/ 12 008
JUL 15 2014 C203409
FED AID NO BRZ-1705(1) 0.421 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

BELL & ASSOCIATES
CONSTRUCTION LP

BRENTWOOD, TN

0079  4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 27.77 55.54
0080  4847000000-E 1205 POLYUREA LINES (4" ****) 11,407 LF 1.28 14600.96
(HIGHLY REFLECTIVE ELEMENTS)
0081  4850000000-E 1205 LINE REMOVAL 4" WIDE 23146 LF 0.56 12961.76
0082  4905000000-N 1253 SNOWPLB PYMT MRKER 84 EA 44.43 3732.12
0083 6000000000-E 1605 TEMPORARY SILT FENCE 4,200 LF 2.22 9324.00
0084 6006000000-E 1610 EROS CONTRL STONE CL A 270 TON 38.88 10497.60
0085 6009000000-E 1610 EROS CONTRL STONE CL B 265 TON 44.43 11773.95
0086 6012000000-E 1610 SEDIMENT CONTROL STONE 770 TON 38.88 29937.60
0087 6015000000-E 1615 TEMPORARY MULCHING 3 ACR 1666.16 4998.48
0088  6018000000-E 1620 SEED FOR TEMP SEEDING 200 LB 3.33 666.00
0089  6021000000-E 1620 FERT FOR TEMP SEEDING 1 TON 888.62 888.62
0090  6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 22.22 4444.00
0091  6029000000-E SP  SAFETY FENCE 300 LF 2.22 666.00
0092  6030000000-E 1630 SILT EXCAVATION 240 CY 27.77 6664.80
0093  6036000000-E 1631 MATTING FOR EROS CONTROL 8,400 SY 2.22 18648.00
0094  6037000000-E SP  COIR FIBER MAT 1,100 SY 6.66 7326.00
0095 6042000000-E 1632 1/4" HARDWARE CLOTH 625 LF 6.66 4162.50
0096 6070000000-N 1639 SPECIAL STILLING BASINS 24 EA 885.76 21258.24
0097 6071010000-E SP  WATTLE 120 LF 5.55 666.00
0098  6071020000-E SP  POLYACRYLAMIDE (PAM) 85 LB 16.66 1416.10
0099  6084000000-E 1660 SEEDING AND MULCHING 3 ACR 1777.23 5331.69
0100 6087000000-E 1660 MOWING 1.5 ACR 333.23 499.85
0101  6090000000-E 1661 SEED FOR REPAIR SEEDING 50 LB 3.33 166.50
0102  6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 888.62 222.16
0103  6096000000-E 1662 SEED FOR SUPP SEEDING 75 LB 3.33 249.75
0104 6108000000-E 1665 FERTILIZER TOPDRESSING 2.25 TON 888.62 1999.40
0105 6114500000-N 1667 SPECIALIZED HAND MOWING 10 MHR 44.43 444.30
0106 6117000000-N SP  RESPONSE FOR EROS CONTROL 18 EA 111.08 1999.44
0107  6123000000-E 1670 REFORESTATION 0.1 ACR 555.39 55.54

STRUCTURE ITEMS

0108 8017000000-N SP  CM&R TEMP ACCESS **¥iweix Lump Sum 56706.86
(27+11.72-L)

0109 8021000000-N SP  REMV EXIST STR ik Lump Sum 1197584.28
(27+11.72-L)

0110 8070000000-E 410 FOUNDATION EXCAVATION 456 CY 32.51 14824.56

0111 8105560000-E 411 4-0" DRILLD PIER IN SOIL 209.41 LF 546.46 114434.19

0112 8105660000-E 411 4-0"DRILLD PIER NO SOIL 60 LF 3867.04 232022.40

0113 8111600000-E 411 PERM STL CASING FOR 4' PIER 64.95 LF 545.07 35402.30

0114 8112730000-N 450 PDA TESTING 1 EA 6120.13 6120.13

0115 8113000000-N 411 SID INSPECTIONS 6 EA 956.27 5737.62



JUL 29, 2014 11:58 AM JACKSON

TIP NO B-4554 38408.3.FS1 2:00PM 12/ 12 008
JUL 15 2014 C203409
FED AID NO BRZ-1705(1) 0.421 Ml

GRADING, DRAINAGE, PAVING, AND STRUCTURE.
BRIDGE #145 OVER SR-1705, SOUTHERN RAILROAD, AND SCOTT CREEK ON US-23/74.

BELL & ASSOCIATES
CONSTRUCTION LP

BRENTWOOD, TN

0116 8114000000-N 411 SPT TESTING 6 EA 956.27 5737.62
0117 8115000000-N 411 CSL TESTING 1 EA 4781.35 4781.35
0118 8121000000-N 412 UNCL STR EXCAV STA ****x Lump Sum 17466.29
(27+11.72-L-)
0119 8147000000-E 420 REINF CONCRETE DECK SLAB 26,842 SF 34.17 917191.14
0120 8161000000-E 420 GROOVING BRIDGE FLOORS 26,982 SF 5.74 154876.68
0121 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 580.9 CY 664.26 385868.63
0122 8210000000-N 422 BRG APPR SLAB **trrkkkikk Lump Sum 115775.88
(27+11.72-L-)
0123 8217000000-E 425 REINF STEEL (BRIDGE) 100,668 LB 1.32 132881.76
0124 8238000000-E 425 SPIRAL COL REINF STL BRG 14,875 LB 2.25 33468.75
0125 8280000000-E 440 STRUCTURAL STEEL Lump Sum 3883222.28
0126 8364000000-E 450 HP12X53 PILES 455 LF 64.23 29224.65
0127 8391000000-N 450 STEEL PILE POINTS 15 EA 153.28 2299.20
0128 8475000000-E 460 TWO BAR METAL RAIL 602.38 LF 256.59 154564.68
0129 8510000000-E 460 CONCRETE MEDIAN BARRIER 360.17 LF 140.65 50657.91
0130 8517000000-E 460 (li:*;'l'?(*;*;':‘;?ONC PARAPET 637.68 LF 127.97 81603.91
D" % D'
0131 8590000000-E 876 Z?)lp RAP, CLASS ** 190 TON 63.14 11996.60
0132 8608000000-E 876 RIP RAP Il (2'-0") 140 TON 63.14 8839.60
0133 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 366 SY 6.50 2379.00
0134 8654000000-N Sp DISC BEARINGS Lump Sum 82543.86
0135 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 22167.71
0136 8706000000-N SP EXPANSION JOINT SEALS Lump Sum 258880.08
CONTRACT TOTAL TOTAL 10570389.62
ROADWAY ITEMS SUB-TOTAL 2551129.70
STRUCTURE ITEMS SUB-TOTAL 8019259.92
BIDDERS IN ORDER CONTRACT TOTAL
NHM CONSTRUCTORS, LLC 1 6452707.13
SIMPSON CONSTRUCTION CO., INC. 2 6521430.79
BUCKEYE BRIDGE, LLC 3 6691971.62
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 4 6950821.42
PCL CIVIL CONSTRUCTORS INC 5 7799826.40
CAROLINA BRIDGE CO., INC. 6 8516696.36
BELL & ASSOCIATES CONSTRUCTION LP 7 10570389.62



JUL 29, 2014 11:58 AM

WATAUGA

TIP NO R-5525 43761.3.FD1 2:00 PM 1/5 009
JUL 15 2014 C203598
FED AID NO APD-1103(29) 0.485 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
ACCESS ROAD TO POST ACUTE CARE FACILITY IN BLOWING ROCK.
THE J.W. HAMPTON COMPANY VECELLIO & GROGAN INC DEVERE CONSTRUCTION
COMPANY, INC
BOONE, NC BECKLEY, WV
ROADWAY ITEMS
0001 0000100000-N 800 MOBILIZATION Lump Sum 210000.00 163450.00 230000.00
0002 0000400000-N 801 CONSTRUCTION SURVEYING Lump Sum 40100.00 10000.00 50000.00
0003 0030000000-N SP l(BlquLGOgPLP)SUB REG TIER** Lump Sum 17000.00 12000.00 20000.00
+00-L-
0004 0043000000-N 226 GRADING Lump Sum 923500.00 415000.00 1100000.00
0005 0050000000-E 226 SUPP CLEARING & GRUBBING 1 ACR 500.00 500.00 11750.00 11750.00 100.00 100.00
0006 0057000000-E 226 UNDERCUT EXCAVATION 100 CY 12.00 1200.00 6.50 650.00 25.00 2500.00
0007 0141000000-E 240 BERM DITCH CONSTRUCTION 2,060 LF 3.50 7210.00 2.20 4532.00 3.00 6180.00
0008 0192000000-N 260 PROOF ROLLING 19 HR 1300.00 2470.00 82.00 155.80 200.00 380.00
0009 0195000000-E 265 SELECT GRANULAR MATERIAL 200 CY 36.00 7200.00 50.00 10000.00 30.00 6000.00
0010 0196000000-E 270 GEOTEXTILE SOIL STABILIZATION 250 SY 2.00 500.00 3.00 750.00 5.00 1250.00
0011 0241000000-E SP GENERIC GRADING ITEM (SY) 2,500 SY 175.00 437500.00 190.00 475000.00 175.00 437500.00
SOIL NAIL SLOPE STABILIZATION
0012 0262000000-N SP GENERIC GRADING ITEM (EA) 1 EA 425.00 425.00 475.00 475.00 425.00 425.00
SOIL NAIL PROOF TESTS
0013 0262000000-N SP GENERIC GRADING ITEM (EA) 1 EA 695.00 695.00 775.00 775.00 695.00 695.00
SOIL NAIL VERIFICATION TESTS
0014 0318000000-E 300 FND CONDIT MATL MINOR STRS 330 TON 25.50 8415.00 34.00 11220.00 35.00 11550.00
0015 0320000000-E 300 FND CONDIT GEOTEXTILE 1,030 SY 2.00 2060.00 9.50 9785.00 2.00 2060.00
0016 0366000000-E 310 15"RCPIPE CULV Il 1,172 LF 33.07 38758.04 65.00 76180.00 30.00 35160.00
0017 0372000000-E 310 18"RCPIPE CULVII 84 LF 37.22 3126.48 65.00 5460.00 35.00 2940.00
0018 0378000000-E 310 24"RCPIPE CULV Il 568 LF 44,72 25400.96 80.00 45440.00 38.00 21584.00
0019 0384000000-E 310 30"RCPIPE CULV I 576 LF 57.26 32981.76 105.00 60480.00 50.00 28800.00
0020 0582000000-E 310 15" CSPIPE CULV 0.064" 268 LF 39.06 10468.08 40.00 10720.00 50.00 13400.00
0021 0588000000-E 310 18" CS PIPE CULV 0.064" 68 LF 42.33 2878.44 45.00 3060.00 55.00 3740.00
0022 0594000000-E 310 24" CSPIPE CULV 0.064" 136 LF 50.50 6868.00 54.00 7344.00 60.00 8160.00
0023 0600000000-E 310 30" CS PIPE CULV 0.079" 344 LF 63.12 21713.28 76.00 26144.00 100.00 34400.00
0024 0636000000-E 310 21"5'(':% gléE)OW FeRkxt THICK 9 EA 278.10 2502.90 249.00 2241.00 500.00 4500.00
0025 0636000000-E 310 ZI‘B'(':% gléz?"?w FReek THICK 3 EA 333.30 999.90 270.00 810.00 500.00 1500.00
0026 0636000000-E 310 ’(”;';)I(':% EI;S?W FReek THICK 1 EA 600.40 600.40 520.00 520.00 1000.00 1000.00
0027 0986000000-E SP GENERIC PIPE ITEM (LF) 96 LF 177.64 17053.44 65.00 6240.00 150.00 14400.00
15" CS SLOTTED DRAIN, 0.064" THICK
0028 0995000000-E 340 PIPE REMOVAL 126 LF 12.00 1512.00 6.50 819.00 5.00 630.00
0029 1099500000-E 505 SHALLOW UNDERCUT 250 CY 10.00 2500.00 6.50 1625.00 15.00 3750.00
0030 1099700000-E 505 CLASS IV SUBGRD STABILIZATION 500 TON 20.50 10250.00 21.00 10500.00 20.00 10000.00
0031 1121000000-E 520 AGGREGATE BASE COURSE 6,900 TON 20.50 141450.00 28.00 193200.00 25.00 172500.00
0032 1220000000-E 545 INCIDENTAL STONE BASE 200 TON 20.50 4100.00 31.00 6200.00 40.00 8000.00
0033 1297000000-E 607 z\:||1|/-2{-‘\)sp PVMT ** DTH 5,650 SY 1.45 8192.50 3.25 18362.50 3.00 16950.00
0034 1489000000-E 610 ASP CONC BASE CRS B25.0B 40 TON 75.00 3000.00 84.00 3360.00 75.00 3000.00
0035 1498000000-E 610 ASP CONC INTR CRS 119.0B 2,300 TON 58.00 133400.00 65.00 149500.00 58.00 133400.00
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WATAUGA

TIP NO R-5525 43761.3.FD1 2:00 PM 2/5 009
JUL 15 2014 C203598
FED AID NO APD-1103(29) 0.485 Ml
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
ACCESS ROAD TO POST ACUTE CARE FACILITY IN BLOWING ROCK.
THE J.W. HAMPTON COMPANY VECELLIO & GROGAN INC DEVERE CONSTRUCTION
COMPANY, INC
BOONE, NC BECKLEY, WV
0036 1519000000-E 610 ASP CONC SURF CRS S9.5B 2,430 TON 58.00 140940.00 65.00 157950.00 58.00 140940.00
0037 1575000000-E 620 ASP FOR PLANT MIX 260 TON 725.00 188500.00 820.00 213200.00 725.00 188500.00
0038 2000000000-N 806 RIGHT OF WAY MARKERS 51 EA 205.00 10455.00 195.00 9945.00 200.00 10200.00
0039 2264000000-E 840 PIPE PLUGS 0.103 CY 3300.00 339.90 4200.00 432.60 5000.00 515.00
0040 2286000000-N 840 MASNRY DRAINAGE STRUCT 46 EA 1250.00 57500.00 1185.00 54510.00 1250.00 57500.00
0041 2308000000-E 840 MASNRY DRAINAGE STRUCT 10.3 LF 210.00 2163.00 330.00 3399.00 175.00 1802.50
0042 2364000000-N 840 FRAME W/2GRTS 840.16 STD 1 EA 400.00 400.00 460.00 460.00 500.00 500.00
0043 2364200000-N 840 FRAME W/2GRTS 840.20 STD 4 EA 400.00 1600.00 460.00 1840.00 500.00 2000.00
0044 2365000000-N 840 FRAME W/2GRTS 840.22 STD 2 EA 395.00 790.00 460.00 920.00 500.00 1000.00
0045 2374000000-N 840 FSAME-GRT-HD 840.03 ** 1 EA 425.00 425.00 460.00 460.00 600.00 600.00
0046 2374000000-N 840 |(:FR)’AME-GRT-HD 840.03 ** 18 EA 440.00 7920.00 460.00 8280.00 600.00 10800.00
0047 2374000000-N 840 F(;AME-GRT-HD 840.03 ** 18 EA 440.00 7920.00 460.00 8280.00 600.00 10800.00
0048 2396000000-N 840 FRAME W/COVER STD 840.54 1 EA 310.00 310.00 460.00 460.00 400.00 400.00
0049 2549000000-E 846 2'-6" CONC CURB & GUTTER 6,655 LF 16.80 111804.00 20.00 133100.00 14.25 94833.75
0050 2556000000-E 846 SHOULDER BERM GUTTER 180 LF 19.00 3420.00 18.00 3240.00 17.25 3105.00
0051 2591000000-E 848 4" CONCRETE SIDEWALK 1,340 SY 29.30 39262.00 34.00 45560.00 24.00 32160.00
0052 2605000000-N 848 CONCRETE CURB RAMP 3 EA 1428.00 4284.00 1300.00 3900.00 1050.00 3150.00
0053 2619000000-E 850 4" CONCRETE PAVED DITCH 90 SY 58.00 5220.00 110.00 9900.00 75.00 6750.00
0054 3030000000-E 862 STL BM GUARDRAIL 100 LF 17.00 1700.00 17.00 1700.00 18.50 1850.00
0055 3150000000-N 862 ADDIT GUARDRAIL POSTS 5 EA 11.00 55.00 1.00 5.00 11.00 55.00
0056 3165000000-N SP (GSEOA"\II'?;)OR TYPE *rxrkrrkkk 2 EA 1750.00 3500.00 1750.00 3500.00 1800.00 3600.00
0057 3195000000-N 862 GR ANCHOR TYPE AT-1 EA 550.00 550.00 385.00 385.00 575.00 575.00
0058 3215000000-N 862 GR ANCHOR TYPEIIII EA 1500.00 3000.00 1600.00 3200.00 1500.00 3000.00
0059 3270000000-N SP GR ANCHOR TYPE 350 EA 1950.00 1950.00 1800.00 1800.00 2200.00 2200.00
0060 3360000000-E 863 REMOVE EXISTING GUARDRAIL 208 LF 3.00 624.00 1.10 228.80 2.00 416.00
0061 3628000000-E 876 RIP RAP, CLASS | 30 TON 30.00 900.00 35.00 1050.00 45.00 1350.00
0062 3649000000-E 876 RIP RAP, CLASS B 540 TON 27.00 14580.00 35.00 18900.00 40.00 21600.00
0063 3656000000-E 876 GEOTEXTILE FOR DRAINGE 2,165 SY 2.00 4330.00 3.00 6495.00 2.50 5412.50
0064 3659000000-N SP PREFORMED SCOUR HOLES 1 EA 2500.00 2500.00 2050.00 2050.00 1000.00 1000.00
0065 4025000000-E 901 EZE?NTR FURN, TYPE ***SIGN 795 SF 13.50 1073.25 13.50 1073.25 19.95 1586.03
0066 4072000000-E 903 SUPPORT, 3-LB STL U-CHAN 146 LF 4.98 727.08 6.00 876.00 6.95 1014.70
0067 4102000000-N 904 SIGN ERECTION, TYPE E 12 EA 68.00 816.00 55.00 660.00 90.00 1080.00
0068 4116100000-N 904 (SDI)GN ERECT, RELOC ** GRD MTD 2 EA 95.00 190.00 94.00 188.00 275.00 550.00
0069 4155000000-N 907 DISPOSE SIGN SYST U-CHAN 4 EA 1.00 4.00 1.15 4.60 2.00 8.00
0070 4158000000-N 907 DISPOSE SIGN SYST WOOD 1 EA 1.00 1.00 1.15 1.15 2.00 2.00
0071  4400000000-E 1110 WORK ZONE SIGNS (STAT) 176 SF 5.89 1036.64 6.50 1144.00 5.00 880.00
0072 4405000000-E 1110 WORK ZONE SIGNS (PORT) 192 SF 8.85 1699.20 10.00 1920.00 8.25 1584.00
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0073 4410000000-E 1110 WORK ZONE SIGNS (BARR) 125 SF 5.90 737.50 6.50 812.50 5.00 625.00
0074 4415000000-N 1115 FLASHING ARROW BOARD 2 EA 1995.00 3990.00 2263.86 4527.72 4000.00 8000.00
0075 4420000000-N 1120 PORTABLE CHANGE MSG SIGN 2 EA 7975.00 15950.00 9000.00 18000.00 10000.00 20000.00
0076 4430000000-N 1130 DRUMS 126 EA 43.00 5418.00 55.00 6930.00 60.00 7560.00
0077 4435000000-N 1135 CONES 25 EA 15.95 398.75 21.00 525.00 25.00 625.00
0078  4445000000-E 1145 BARRICADES (TYPE Ill) 160 LF 14.00 2240.00 45.00 7200.00 18.00 2880.00
0079  4450000000-N 1150 FLAGGER 600 HR 25.00 15000.00 28.00 16800.00 15.00 9000.00
0080 4465000000-N 1160 TEMPORARY CRASH CUSHIONS 1 EA 6500.00 6500.00 8400.00 8400.00 3850.00 3850.00
0081 4480000000-N 1165 TMA 1 EA 12000.00 12000.00 2400.00 2400.00 10000.00 10000.00
0082  4485000000-E 1170 PORT CONC BARRIER 334 LF 40.75 13610.50 30.00 10020.00 23.50 7849.00
0083 4516000000-N 1180 SKINNY DRUM 40 EA 28.00 1120.00 38.00 1520.00 60.00 2400.00
0084 4695000000-E 1205 THERMO PVT MKG LINES 8"90 MILS 765 LF 3.00 2295.00 2.25 1721.25 1.95 1491.75
0085 4710000000-E 1205 24"WIDE THERMO 120 MILS 140 LF 6.00 840.00 12.00 1680.00 13.50 1890.00
0086 4725000000-E 1205 THERMO PVT SYMBOL 90MILS 9 EA 100.00 900.00 300.00 2700.00 165.00 1485.00
0087  4820000000-E 1205 PAINT PVMT MARKINGS 8" 775 LF 2.00 1550.00 3.50 2712.50 0.75 581.25
0088  4835000000-E 1205 PAINT PVT MKG LINES 24" 24 LF 5.00 120.00 28.00 672.00 6.50 156.00
0089  4845000000-N 1205 PAINT PVT MKG SYMBOL 2 EA 80.00 160.00 140.00 280.00 95.00 190.00
0090 4847000000-E 1205 POLYUREA LINES (4" ****) 13,500 LF 0.88 11880.00 1.15 15525.00 1.48 19980.00
(HIGHLY REFLECTIVE ELEMENTS)
0091 4905000000-N 1253 SNOWPLB PVMT MRKER 72 EA 32.00 2304.00 39.00 2808.00 47.50 3420.00
0092 5325800000-E 1510 8" WATER LINE 27 LF 35.00 945.00 68.00 1836.00 75.00 2025.00
0093 5326200000-E 1510 12" WATER LINE 1,794 LF 78.75 141277.50 85.00 152490.00 75.00 134550.00
0094 5546000000-E 1515 8" VALVE 1 EA 2300.00 2300.00 1800.00 1800.00 1000.00 1000.00
0095 5558000000-E 1515 12" VALVE 4 EA 3875.00 15500.00 3100.00 12400.00 2500.00 10000.00
0096 5691300000-E 1520 8" SANITARY GRAVITY SEWER 1,751 LF 31.50 55156.50 90.00 157590.00 50.00 87550.00
0097 5775000000-E 1525 4' DIA UTILITY MANHOLE 10 EA 3150.00 31500.00 4300.00 43000.00 3000.00 30000.00
0098 5776000000-E 1525 5' DIA UTILITY MANHOLE 6 EA 4800.00 28800.00 5500.00 33000.00 5000.00 30000.00
0099 6000000000-E 1605 TEMPORARY SILT FENCE 8,875 LF 2.40 21300.00 3.00 26625.00 3.00 26625.00
0100 6006000000-E 1610 EROS CONTRL STONE CL A 55 TON 27.00 1485.00 35.00 1925.00 45.00 2475.00
0101 6009000000-E 1610 EROS CONTRL STONE CL B 450 TON 27.00 12150.00 35.00 15750.00 35.00 15750.00
0102 6012000000-E 1610 SEDIMENT CONTROL STONE 750 TON 25.50 19125.00 35.00 26250.00 30.00 22500.00
0103 6015000000-E 1615 TEMPORARY MULCHING 11 ACR 900.00 9900.00 1250.00 13750.00 800.00 8800.00
0104 6018000000-E 1620 SEED FOR TEMP SEEDING 350 LB 5.00 1750.00 3.05 1067.50 3.00 1050.00
0105 6021000000-E 1620 FERT FOR TEMP SEEDING 2.5 TON 1200.00 3000.00 1400.00 3500.00 750.00 1875.00
0106 6024000000-E 1622 TEMPORARY SLOPE DRAINS 200 LF 12.00 2400.00 12.50 2500.00 14.51 2902.00
0107 6029000000-E SP SAFETY FENCE 1,800 LF 2.25 4050.00 250 4500.00 3.00 5400.00
0108 6030000000-E 1630 SILT EXCAVATION 640 CY 6.00 3840.00 6.50 4160.00 10.00 6400.00
0109 6036000000-E 1631 MATTING FOR EROS CONTROL 31,830 SY 1.60 50928.00 1.75 55702.50 1.75 55702.50
0110 6037000000-E SP COIR FIBER MAT 100 SY 6.00 600.00 7.25 725.00 20.00 2000.00
0111 6038000000-E SP PERM SOIL REINF MAT 430 SY 6.00 2580.00 4.60 1978.00 3.50 1505.00
0112  6042000000-E 1632 1/4" HARDWARE CLOTH 2,785 LF 4.00 11140.00 4.10 11418.50 3.00 8355.00
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0113  6045000000-E SP Z“SgEMPORARY PIPE 820 LF 26.00 21320.00 36.00 29520.00 30.00 24600.00
0114  6070000000-N 1639 SPECIAL STILLING BASINS 4 EA 1500.00 6000.00 274.00 1096.00 500.00 2000.00
0115 6071010000-E SP  WATTLE 255 LF 12.00 3060.00 7.00 1785.00 10.00 2550.00
0116 6071020000-E SP  POLYACRYLAMIDE (PAM) 130 LB 8.00 1040.00 6.75 877.50 15.00 1950.00
0117 6071030000-E 1640 COIR FIBER BAFFLE 85 LF 12.00 1020.00 7.90 671.50 10.00 850.00
0118 6084000000-E 1660 SEEDING AND MULCHING 12 ACR 2400.00 28800.00 1950.00 23400.00 2500.00 30000.00
0119 6087000000-E 1660 MOWING 2 ACR 300.00 600.00 160.00 320.00 200.00 400.00
0120 6090000000-E 1661 SEED FOR REPAIR SEEDING 150 LB 10.00 1500.00 3.25 487.50 5.00 750.00
0121 6093000000-E 1661 FERT FOR REPAIR SEEDING 0.25 TON 2000.00 500.00 1225.00 306.25 1000.00 250.00
0122 6096000000-E 1662 SEED FOR SUPP SEEDING 225 LB 5.00 1125.00 3.50 787.50 5.00 1125.00
0123 6108000000-E 1665 FERTILIZER TOPDRESSING 6.75 TON 900.00 6075.00 1500.00 10125.00 1000.00 6750.00
0124 6114500000-N 1667 SPECIALIZED HAND MOWING 10 VHR 60.00 600.00 30.00 300.00 50.00 500.00
0125 6117000000-N SP RESPONSE FOR EROS CONTROL 40 EA 200.00 8000.00 150.00 6000.00 100.00 4000.00
0126 7060000000-E 1705 SIGNAL CABLE 1,220 LF 2.25 2745.00 2.50 3050.00 2.50 3050.00
0127 7120000000-E 1705 VEHICLE SIGNAL HD (12", 3 SECT) 7 EA 825.00 5775.00 910.00 6370.00 800.00 5600.00
0128 7132000000-E 1705 VEHICLE SIGNAL HD (12", 4 SECT) 2 EA 925.00 1850.00 1025.00 2050.00 875.00 1750.00
0129 7144000000-E 1705 VEHICLE SIGNAL HD (12", 5 SECT) 1 EA 1200.00 1200.00 1300.00 1300.00 975.00 975.00
0130 7300000000-E 1715 tJlN;/)WED TRENCH (¥Hhrionir) 710 LF 6.00 4260.00 6.50 4615.00 5.00 3550.00
0131 7301000000-E 1715 (DZIRZE)CT DRILL (Hkrionor) 270 LF 18.00 4860.00 19.50 5265.00 20.00 5400.00
0132 7324000000-N 1716 JUNCTION BOX (STANDARD SIZE) 11 EA 300.00 3300.00 330.00 3630.00 200.00 2200.00
0133  7444000000-E 1725 INDUCTIVE LOOP SAWCUT 610 LF 7.00 4270.00 7.70 4697.00 6.00 3660.00
0134 7456000000-E 1726 (LEAS-IN CABLE (*H+irrk) 2,150 LF 1.50 3225.00 1.55 3332.50 5.00 10750.00
0135 7588000000-N SP  SGNL MAST ARM WITH METAL POLE 4 EA 11745.00 46980.00 13000.00 52000.00 10750.00 43000.00
0136 7613000000-N SP  SOIL TEST 4 EA 900.00 3600.00 950.00 3800.00 1000.00 4000.00
0137 7614100000-E SP DRILLED PIER FOUND 30 CY 500.00 15000.00 550.00 16500.00 700.00 21000.00
0138 7631000000-N SP  MAST ARM W/ MTL POLE DES 4 EA 100.00 400.00 110.00 440.00 250.00 1000.00
0139 7684000000-N 1750 SIGNAL CABINET FOUNDATION 1 EA 900.00 900.00 975.00 975.00 1000.00 1000.00
0140 7756000000-N 1751 CONTLR WITH CBNT, 2070L BASE MTD 1 EA 10750.00 10750.00 11000.00 11000.00 12000.00 12000.00
0141 7780000000-N 1751 DETECTOR CARD (TYPE 2070L) 5 EA 100.00 500.00 110.00 550.00 150.00 750.00
0142 7901000000-N 1753 CABINET BASE EXTENDER 1 EA 375.00 375.00 415.00 415.00 500.00 500.00
0143  7980000000-N SP  GENERIC SIGNAL ITEM (EA) 1 EA 5750.00 5750.00 6300.00 6300.00 3000.00 3000.00
MICROWAVE VEHICLE DETECTION SYSTEM-MULTIPLE
ZONES
0144 7980000000-N SP  GENERIC SIGNAL ITEM (EA) 4 EA 910.00 3640.00 1000.00 4000.00 500.00 2000.00
POWDER COAT FOR SINGLE MAST ARM POLE (COLOR
BLACK)
STRUCTURE ITEMS
0145 8096000000-E 450 PILE EXCAVATION IN SOIL 100 LF 360.00 36000.00 725.00 72500.00 700.00 70000.00
0146 8097000000-E 450 PILE EXCAVATION NOT IN SOIL 215 LF 700.00 150500.00 725.00 155875.00 700.00 150500.00



JUL 29, 2014 11:58 AM

WATAUGA

TIP NO R-5525 43761.3.FD1 200PM 5/ 5 009
JUL 15 2014 C203598
FED AID NO APD-1103(29) 0.485 MI
GRADING, DRAINAGE, PAVING, AND STRUCTURE.
ACCESS ROAD TO POST ACUTE CARE FACILITY IN BLOWING ROCK.
THE J.W. HAMPTON COMPANY VECELLIO & GROGAN INC DEVERE CONSTRUCTION
COMPANY, INC
BOONE, NC BECKLEY, WV
0147 8121000000-N 412 UNCL STR EXCAV STA *#xx Lump Sum 6000.00 4200.00 10000.00
(11+00.19-L-)
0148 8182000000-E 420 CLASS A CONCRETE (BRIDGE) 89.3 CY 730.00 65189.00 770.00 68761.00 900.00 80370.00
0149 8210000000-N 422 BRG APPR SLAB stk Lump Sum 40000.00 40328.00 45000.00
(11+00.19-L-)
0150 8217000000-E 425 REINF STEEL (BRIDGE) 13,221 LB 1.35 17848.35 0.85 11237.85 1.00 13221.00
0151 8364000000-E 450 HP12X53 PILES 330 LF 60.00 19800.00 84.00 27720.00 50.00 16500.00
0152 8384200000-E 450 HP14X73 GALV PILES 260 LF 120.00 31200.00 125.00 32500.00 65.00 16900.00
0153 8608000000-E 876 RIP RAP 11 (2-0") 540 TON 40.00 21600.00 30.00 16200.00 45.00 24300.00
0154 8622000000-E 876 GEOTEXTILE FOR DRAINAGE 600 SY 2.00 1200.00 2.00 1200.00 2.50 1500.00
0155 8657000000-N 430 ELASTOMERIC BEARINGS Lump Sum 10000.00 14800.00 15000.00
0156 8762000000-E 430 3-0"X 1-9"PRESTR SLABS 2,100 LF 130.00 273000.00 165.00 346500.00 135.00 283500.00
0157 8867000000-E SP  GENERIC STRUCTURE ITEM (LF) 2005 LF 420.00 84210.00 690.00 138345.00 475.00 95237.50
SPECIAL CONCRETE BARRIER RAIL
CONTRACT TOTAL TOTAL 4221328.35 TOTAL 4268099.77 TOTAL 4581159.48
ROADWAY ITEMS SUB-TOTAL 3464781.00 SUB-TOTAL 3337932.92 SUB-TOTAL 3759130.98
STRUCTURE ITEMS SUB-TOTAL 756547.35 SUB-TOTAL 930166.85 SUB-TOTAL 822028.50
BIDDERS IN ORDER CONTRACT TOTAL
THE J.W. HAMPTON COMPANY 4221328.35
VECELLIO & GROGAN INC 4268099.77

DEVERE CONSTRUCTION COMPANY, INC

3 4581159.48



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 2:00PM 1/ 8 010
JUL 15 2014 €203573
FED AID NO STATE FUNDED 0.861 MI
DESIGN BUILD.
REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.
DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
MOORESVILLE, NC CHARLOTTE, NC ASHEVILLE, NC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 568650.00 600000.00 624999.00

0002 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 5500000.00 7658569.00 6634092.49
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 85000.00 170000.00 45000.00 90000.00 30041.08 60082.16
END BENTS STRUCTURE #100371

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 45000.00 90000.00 23000.00 46000.00 37261.21 74522.42
END BENTS STRUCTURE #100676

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 45000.00 90000.00 23000.00 46000.00 32154.80 64309.60
END BENTS STRUCTURE #100677

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 45000.00 90000.00 25000.00 50000.00 32378.95 64757.90
END BENTS STRUCTURE #600031

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 45000.00 90000.00 25000.00 50000.00 31544.26 63088.52
END BENTS STRUCTURE #600042

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 85000.00 170000.00 53000.00 106000.00 23051.49 46102.98
END BENTS STRUCTURE #600163

0009 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 22 EA 3250.00 71500.00 3300.00 72600.00 3325.00 73150.00
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 9.00 90.00 700.00 7000.00 1.00 10.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100371

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 48 LF 325.00 15600.00 300.00 14400.00 1.00 48.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100676

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 4250.00 59500.00 525.00 7350.00 1.00 14.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100677

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 5065.00 65845.00 600.00 7800.00 1.00 13.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600031

0014 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 22 LF 2725.00 59950.00 400.00 8800.00 1.00 22.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600042

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 22 LF 380.00 8360.00 400.00 8800.00 1.00 22.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600163

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 12 LF 5200.00 62400.00 600.00 7200.00 1.00 12.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100371

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 41 LF 330.00 13530.00 300.00 12300.00 1.00 41.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100676

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 5065.00 65845.00 550.00 7150.00 1.00 13.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100677

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 4170.00 62550.00 500.00 7500.00 1.00 15.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600031

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 3330.00 59940.00 500.00 9000.00 1.00 18.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600042



JUL 29, 2014 11:58 AM
TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

2:00 PM

JUL 15 2014
0.861 MI

2/ 8 010

C203573

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION

COMPANY

CHARLOTTE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC
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GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600163

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #100371
GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #100676
GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #100677
GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #600031
GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #600042
GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #600163
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #100012

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #100012
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100012

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #100012

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #100012
GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #100012
GENERIC MISCELLANEOUS ITEM (EA)

END BENTS STRUCTURE #560001

GENERIC MISCELLANEOUS ITEM (EA)

INTERIOR BENT CAPS STRUCTURE #560001
GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560001

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560001

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560001

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560001

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #560001
GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #560001
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1560.00
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2395.00
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166250.00
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333500.00

167650.00

665000.00
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500.00

2700.00

2200.00

2200.00

2400.00

3200.00

3000.00
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189000.00

110000.00

110000.00
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368000.00

210000.00

273490.00

385300.00

1.00

5006.33

3517.83

3478.73

4592.57

4818.05

4618.85

22610.39

121845.64

1.00

1.00

1.00

3027.63

18.00

350443.10

175891.50

173936.50

160739.95

554075.75

323319.50

45220.78
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10.00

13.00

24.00

333039.30

465217.52



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 200PM 3/ 8 010
JUL 15 2014 €203573
FED AID NO STATE FUNDED 0.861 MI
DESIGN BUILD.
REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.
DANE CONSTRUCTION, INC. CROWDER CONSTRUCTION NHM CONSTRUCTORS, LLC
COMPANY
MOORESVILLE, NC CHARLOTTE, NC ASHEVILLE, NC
0043 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #560076
0044 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA
INTERIOR BENT CAPS STRUCTURE #560076
0045 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 14 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560076
0046 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 14 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560076
0047 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560076
0048 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560076
0049 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 135 LF
BRIDGE LENGTH STRUCTURE  #560076
0050 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 715000.00 509800.00 703108.02
ALTERNATE LUMP SUM BID FOR BRIDGE #560076
0051 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #560231
0052 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA
INTERIOR BENT CAPS STRUCTURE #560231
0053 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 25 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560231
0054 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560231
0055 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 45 LF
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560231
0056 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 75 LF
BRIDGE LENGTH STRUCTURE  #560231
0057 0000900000-N SP  GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 415000.00 249625.00 415642.64
ALTERNATE LUMP SUM BID FOR BRIDGE #560231
0058 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA
END BENTS STRUCTURE #600005
0059 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA
INTERIOR BENT CAPS STRUCTURE #600005
0060 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 13 LF
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600005
0061 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 16 LF
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600005
0062 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 26 LF

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #600005



JUL 29, 2014 11:58 AM
TIP NO

FED AID NO STATE FUNDED

DESIGN BUILD.

BUNCOMBE, MITCHELL, MADISON

17BP.13.R.151

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

2:00 PM 4/ 8 010
JUL 15 2014 C203573
0.861 MI

DANE CONSTRUCTION, INC.

MOORESVILLE, NC

CROWDER CONSTRUCTION
COMPANY

CHARLOTTE, NC

NHM CONSTRUCTORS, LLC

ASHEVILLE, NC

0063 0000930000-E

0064 0000930000-E

0065 0000900000-N

SP

SP

SP

GENERIC MISCELLANEOUS ITEM (LF)

AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #600005

GENERIC MISCELLANEOUS ITEM (LF)

BRIDGE LENGTH STRUCTURE #600005
GENERIC MISCELLANEOUS ITEM (LS)

ALTERNATE LUMP SUM BID FOR BRIDGE #600005

CONTRACT TOTAL

ROADWAY ITEMS

26 LF

130 LF

Lump Sum

817115.00
TOTAL 11373160.00
SUB-TOTAL 11373160.00

683770.00
TOTAL 11998454.00
SUB-TOTAL 11998454.00

972100.10
TOTAL 12499978.37
SUB-TOTAL 12499978.37



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 2:00PM 5/ 8 010
JUL 15 2014 €203573

FED AID NO STATE FUNDED 0.861 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 712000.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 9000000.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 54250.00 108500.00
END BENTS STRUCTURE #100371

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30500.00 61000.00
END BENTS STRUCTURE #100676

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 30500.00 61000.00
END BENTS STRUCTURE #100677

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 42500.00 85000.00
END BENTS STRUCTURE #600031

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 55250.00 110500.00
END BENTS STRUCTURE #600042

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 51250.00 102500.00
END BENTS STRUCTURE #600163

0009 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 22 EA 5750.00 126500.00
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1000.00 10000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100371

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 48 LF 500.00 24000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100676

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 1000.00 14000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100677

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 1000.00 13000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600031

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 22 LF 1000.00 22000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600042

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 22 LF 1000.00 22000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600163

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 12 LF 1000.00 12000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100371

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 41 LF 500.00 20500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100676

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 13 LF 1000.00 13000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100677

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 15 LF 500.00 7500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600031

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 1000.00 18000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600042



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 2:00PM 6/ 8 010
JUL 15 2014 €203573

FED AID NO STATE FUNDED 0.861 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

0021 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 18 LF 500.00 9000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600163

0022 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 70 LF 2700.00 189000.00
BRIDGE LENGTH STRUCTURE #100371

0023 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 50 LF 2000.00 100000.00
BRIDGE LENGTH STRUCTURE #100676

0024 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 50 LF 2000.00 100000.00
BRIDGE LENGTH STRUCTURE #100677

0025 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 2750.00 96250.00
BRIDGE LENGTH STRUCTURE #600031

0026 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 115 LF 3000.00 345000.00
BRIDGE LENGTH STRUCTURE #600042

0027 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 70 LF 2500.00 175000.00
BRIDGE LENGTH STRUCTURE #600163

0028 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 41000.00 82000.00
END BENTS STRUCTURE #100012

0029 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 28150.00 28150.00
INTERIOR BENT CAPS STRUCTURE #100012

0030 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1000.00 10000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#100012

0031 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 13 LF 1000.00 13000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#100012

0032 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 2000.00 48000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #100012

0033 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 110 LF 2700.00 297000.00
BRIDGE LENGTH STRUCTURE #100012

0034 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #100012

0035 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 49000.00 98000.00
END BENTS STRUCTURE #560001

0036 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 27200.00 54400.00
INTERIOR BENT CAPS STRUCTURE #560001

0037 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 10 LF 1000.00 10000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560001

0038 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 12 LF 1000.00 12000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560001

0039 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 23 LF 2000.00 46000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560001

0040 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 23 LF 2000.00 46000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560001

0041 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 105 LF 2500.00 262500.00
BRIDGE LENGTH STRUCTURE #560001

0042 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #560001



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 2:00PM 7/ 8 010
JUL 15 2014 €203573

FED AID NO STATE FUNDED 0.861 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

0043 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 69500.00 139000.00
END BENTS STRUCTURE #560076

0044 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 27200.00 54400.00
INTERIOR BENT CAPS STRUCTURE #560076

0045 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 1000.00 14000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560076

0046 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 14 LF 1000.00 14000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560076

0047 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 2000.00 48000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560076

0048 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 24 LF 2000.00 48000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #560076

0049 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 135 LF 2500.00 337500.00
BRIDGE LENGTH STRUCTURE #560076

0050 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #560076

0051 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 40500.00 81000.00
END BENTS STRUCTURE #560231

0052 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 1 EA 31500.00 31500.00
INTERIOR BENT CAPS STRUCTURE #560231

0053 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 25 LF 500.00 12500.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#560231

0054 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 500.00 17500.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#560231

0055 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 45 LF 1000.00 45000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #560231

0056 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 75 LF 2500.00 187500.00
BRIDGE LENGTH STRUCTURE #560231

0057 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum
ALTERNATE LUMP SUM BID FOR BRIDGE #560231

0058 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 69400.00 138800.00
END BENTS STRUCTURE #600005

0059 0000915000-N SP  GENERIC MISCELLANEOUS ITEM (EA) 2 EA 31500.00 63000.00
INTERIOR BENT CAPS STRUCTURE #600005

0060 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 13 LF 1000.00 13000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#600005

0061 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 16 LF 1000.00 16000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#600005

0062 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 26 LF 2000.00 52000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #1
STRUCTURE #600005



JUL 29, 2014 11:58 AM BUNCOMBE, MITCHELL, MADISON

TIP NO 17BP.13.R.151 2:00PM 8/ 8 010
JUL 15 2014 €203573

FED AID NO STATE FUNDED 0.861 MI

DESIGN BUILD.

REPLACEMENT OF 4 BRIDGES IN BUNCOMBE COUNTY, 3 BRIDGES IN MADISON COUNTY, AND 4 BRIDGES IN MITCHELL COUNTY.

WRIGHT BROTHERS
CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

0063 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 26 LF 2000.00 52000.00
AVE FOUNDATION LENGTH AT INTE- RIOR BENT #2
STRUCTURE #600005

0064 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 130 LF 2500.00 325000.00
BRIDGE LENGTH STRUCTURE #600005

0065 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum

ALTERNATE LUMP SUM BID FOR BRIDGE #600005

CONTRACT TOTAL TOTAL 14254000.00
ROADWAY ITEMS SUB-TOTAL 14254000.00
BIDDERS IN ORDER CONTRACT TOTAL
DANE CONSTRUCTION, INC. 1 11373160.00
CROWDER CONSTRUCTION COMPANY 2 11998454.00
NHM CONSTRUCTORS, LLC 3 12499978.37
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 4 14254000.00



JUL 29, 2014 11:58 AM JACKSON, HAYWOOD
TIP NO 17BP.14.R.129

FED AID NO STATE FUNDED
DESIGN BUILD.
REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

2:00 PM 1/ 4 011
JUL 15 2014 C203529
0.385 Ml

SIMPSON CONSTRUCTION CO.,
INC.

CLEVELAND, TN

OWLE CONSTRUCTION, LLC

WHITTIER, NC

WRIGHT BROTHERS

CONSTRUCTION COMPANY, INC.

CHARLESTON, TN

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 270500.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 3536927.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 46290.00 92580.00
END BENTS STRUCTURE #430326

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 80437.50 160875.00
END BENTS STRUCTURE #430334

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 53595.00 107190.00
END BENTS STRUCTURE #490103

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 57111.50 114223.00
END BENTS STRUCTURE #490164

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 58790.00 117580.00
END BENTS STRUCTURE #490182

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 87745.00 175490.00
END BENTS STRUCTURE #490337

0009 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 12 EA 3500.00 42000.00
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 1151.50 46060.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430326

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 1569.00 28242.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430334

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 4151.00 41510.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490103

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 3129.00 34419.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490164

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 4137.50 45512.50
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490182

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 47 LF 387.50 18212.50
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490337

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 1525.00 24400.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430326

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 24 LF 232.00 5568.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430334

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 4151.00 41510.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490103

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 427.50 8550.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490164

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 3891.00 38910.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490182

289900.00
2480100.00

57370.00 114740.00

86780.00 173560.00

80480.00 160960.00

86730.00 173460.00

100400.00 200800.00

85800.00 171600.00

3700.00 44400.00

2920.00 116800.00

3480.00 62640.00

12360.00 123600.00

8080.00 88880.00

7420.00 81620.00

2850.00 133950.00

3400.00 54400.00

6970.00 167280.00

13170.00 131700.00

2090.00 41800.00

13580.00 135800.00

51000.00

47500.00

38000.00

37750.00

54000.00

48150.00

6000.00

600.00

600.00

500.00

500.00

500.00

375.00

600.00

600.00

500.00

500.00

500.00

320000.00
4688368.80

102000.00

95000.00

76000.00

75500.00

108000.00

96300.00

72000.00

24000.00

10800.00

5000.00

5500.00

5500.00

17625.00

9600.00

14400.00

5000.00

10000.00

5000.00



JUL 29, 2014 11:58 AM

TIP NO

FED AID NO STATE FUNDED
DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

JACKSON, HAYWOOD
17BP.14.R.129

2:00 PM 2/ 4 011
JUL 15 2014 C203529
0.385 Ml

SIMPSON CONSTRUCTION CO.,

OWLE CONSTRUCTION, LLC

WRIGHT BROTHERS

INC. CONSTRUCTION COMPANY, INC.
CLEVELAND, TN WHITTIER, NC CHARLESTON, TN
0021  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 356.50 19607.50 1950.00 107250.00 375.00 20625.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490337
0022  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 50 LF 2894.00 144700.00 4360.00 218000.00 3800.00 190000.00
BRIDGE LENGTH STRUCTURE ~ #430326
0023  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 40 LF 1567.50 62700.00 2670.00 106800.00 2800.00 112000.00
BRIDGE LENGTH STRUCTURE ~ #430334
0024  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 1802.00 54060.00 2910.00 87300.00 2800.00 84000.00
BRIDGE LENGTH STRUCTURE ~ #490103
0025 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 1865.00 102575.00 2490.00 136950.00 2500.00 137500.00
BRIDGE LENGTH STRUCTURE ~ #490164
0026 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1987.50 69562.50 2980.00 104300.00 2500.00 87500.00
BRIDGE LENGTH STRUCTURE ~ #490182
0027  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 1961.00 68635.00 2560.00 89600.00 3100.00 108500.00
BRIDGE LENGTH STRUCTURE ~ #490337
CONTRACT TOTAL TOTAL 5472099.00 TOTAL 5798190.00 TOTAL 6485718.80
ROADWAY ITEMS SUB-TOTAL 5472099.00 SUB-TOTAL 5798190.00 SUB-TOTAL 6485718.80



JUL 29, 2014 11:58 AM JACKSON, HAYWOOD

TIP NO 17BP.14.R.129 2:00PM 3/ 4 011
JUL 15 2014 €203529

FED AID NO STATE FUNDED 0.385 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

ROADWAY ITEMS

0001 0000100000-N 800 MOBILIZATION Lump Sum 325000.00

0002 0000900000-N SP GENERIC MISCELLANEOUS ITEM (LS) Lump Sum 3755000.00
DESIGN & CONSTRUCTION OF BRIDGES

0003 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #430326

0004 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #430334

0005 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #490103

0006 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #490164

0007 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #490182

0008 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 2 EA 74000.00 148000.00
END BENTS STRUCTURE #490337

0009 0000915000-N SP GENERIC MISCELLANEOUS ITEM (EA) 12 EA 6000.00 72000.00
RIGHT OF WAY ACQUISITION

0010 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 40 LF 2200.00 88000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430326

0011 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 18 LF 2200.00 39600.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#430334

0012 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2200.00 22000.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490103

0013 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 2200.00 24200.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490164

0014 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 11 LF 2200.00 24200.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490182

0015 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 47 LF 2200.00 103400.00
AVE FOUNDATION LENGTH AT END BENT #1 STRUCTURE
#490337

0016 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 16 LF 2200.00 35200.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430326

0017 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 24 LF 2200.00 52800.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#430334

0018 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2200.00 22000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490103

0019 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 20 LF 2200.00 44000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490164

0020 0000930000-E SP GENERIC MISCELLANEOUS ITEM (LF) 10 LF 2200.00 22000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490182



JUL 29, 2014 11:58 AM JACKSON, HAYWOOD

TIP NO 17BP.14.R.129 2:00PM 4/ 4 011
JUL 15 2014 €203529

FED AID NO STATE FUNDED 0.385 MI

DESIGN BUILD.

REPLACEMENT OF 2 BRIDGES IN HAYWOOD COUNTY AND 4 BRIDGES IN JACKSON COUNTY.

PALMETTO INFRASTRUCTURE INC

GREENVILLE, SC

0021  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 2200.00 121000.00
AVE FOUNDATION LENGTH AT END BENT #2 STRUCTURE
#490337

0022  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 50 LF 3948.23 197411.50
BRIDGE LENGTH STRUCTURE ~ #430326

0023  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 40 LF 3948.23 157929.20
BRIDGE LENGTH STRUCTURE ~ #430334

0024  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 30 LF 3948.23 118446.90
BRIDGE LENGTH STRUCTURE ~ #490103

0025 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 55 LF 3948.23 217152.65
BRIDGE LENGTH STRUCTURE ~ #490164

0026 0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 3948.23 138188.05
BRIDGE LENGTH STRUCTURE ~ #490182

0027  0000930000-E SP  GENERIC MISCELLANEOUS ITEM (LF) 35 LF 3948.23 138188.05

BRIDGE LENGTH STRUCTURE #490337

CONTRACT TOTAL TOTAL 6605716.35
ROADWAY ITEMS SUB-TOTAL 6605716.35
BIDDERS IN ORDER CONTRACT TOTAL
SIMPSON CONSTRUCTION CO., INC. 1 5472099.00
OWLE CONSTRUCTION, LLC 2 5798190.00
WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. 3 6485718.80
PALMETTO INFRASTRUCTURE INC 4 6605716.35



